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                                                          VENDOR RANKING 
 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 06/27/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 35240095 
                                                                                                        3524009 
                                                                                                        35240095 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-0515195     VALLEY ASPHALT CORPORATION                                                 $     2,979,551.70  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     3,271,470.40  109.7974% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2  ) 35-1357381          |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   39712.28000       39712.28|   51600.00000       51600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               18.000  MOS  |    2126.51000       38277.18|    1100.00000       19800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   47035.63000       47035.63|  163000.00000      163000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    1298.88000        1298.88|   74515.00000       74515.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02272               51.000  m    |      24.35000        1241.85|      32.00000        1632.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0009 202-02273               30.800  m2   |      24.85000         765.38|      32.00000         985.60| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0010 202-02276                2.000  EACH |     760.20000        1520.40|     125.00000         250.00| 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0011 202-02278              247.000  m    |      25.17000        6216.99|      17.00000        4199.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-02928                9.000  EACH |     339.15000        3052.35|     300.00000        2700.00| 
  CATCH BASIN, REMOVE                     |                             |                             | 
0013 202-03000                       LUMP |    1017.45000        1017.45|    2000.00000        2000.00| 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  24                                      |                             |                             | 
0014 202-03000                       LUMP |    2339.03000        2339.03|    2000.00000        2000.00| 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  39                                      |                             |                             | 
0015 202-03000                       LUMP |    1041.13000        1041.13|     350.00000         350.00| 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  8                                       |                             |                             | 
0016 202-05545              454.000  m3   |      76.60000       34776.40|      49.00000       22246.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-05550              454.000  m3   |      11.03000        5007.62|      14.00000        6356.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0018 202-05555              454.000  m3   |      10.86000        4930.44|      19.00000        8626.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0019 202-78515                       LUMP |    2700.00000        2700.00|    2700.00000        2700.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0020 202-92222                5.000  EACH |     400.00000        2000.00|    1025.00000        5125.00| 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0021 202-94749               75.000  m    |      11.44000         858.00|       4.00000         300.00| 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0022 202-96133              498.000  m    |      41.66000       20746.68|      34.00000       16932.00| 
  PIPE, REMOVE                            |                             |                             | 
0023 203-02000            11258.000  m3   |      18.46000      207822.68|      21.00000      236418.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0024 205-06932               81.000  m    |      22.14000        1793.34|      32.00000        2592.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0025 205-06933               11.000  EACH |     180.05000        1980.55|     100.00000        1100.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0026 205-06937             2382.000  m    |       5.55000       13220.10|       4.00000        9528.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08267             2859.000  m2   |      12.78000       36538.02|       9.00000       25731.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 207-08268            20794.000  m2   |      15.04000      312741.76|      13.00000      270322.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0029 211-07454             1974.000  m3   |      48.65000       96035.10|      19.00000       37506.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0030 301-07448             3440.000  Mg   |      24.88000       85587.20|      23.00000       79120.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 304-07493             1115.000  Mg   |      57.28000       63867.20|      78.00000       86970.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0032 306-08036             3336.000  m2   |       2.81000        9374.16|       1.75000        5838.00| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0033 306-08043              932.000  m2   |       4.93000        4594.76|       1.75000        1631.00| 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-07335             2010.000  Mg   |      87.29000      175452.90|      75.00000      150750.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07404             6427.000  Mg   |      55.31000      355477.37|      59.00000      379193.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 401-07409             9352.000  Mg   |      49.39000      461895.28|      49.00000      458248.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432               87.000  Mg   |     107.63000        9363.81|      95.00000        8265.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07433               88.000  Mg   |     109.15000        9605.20|      95.00000        8360.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0039 402-07438              266.000  Mg   |      68.52000       18226.32|      75.00000       19950.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0040 402-07440              262.000  Mg   |      54.84000       14368.08|      75.00000       19650.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0041 406-05520               30.000  Mg   |     536.63000       16098.90|     350.00000       10500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-05071                1.000  EACH |    2570.00000        2570.00|    2570.00000        2570.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0043 601-99105               46.800  m    |      62.00000        2901.60|      65.00000        3042.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0044 605-06120               43.900  m    |      58.64000        2574.30|      65.00000        2853.50| 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06140             1863.000  m    |      50.38000       93857.94|      59.00000      109917.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0046 605-94811                9.000  EACH |     685.95000        6173.55|     650.00000        5850.00| 
  CURB TURNOUT                            |                             |                             | 
0047 610-07487               85.000  Mg   |      99.72000        8476.20|      95.00000        8075.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 611-02375             1363.000  m2   |      48.77000       66473.51|      53.00000       72239.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  175 mm                                  |                             |                             | 
0049 611-06497                6.000  EACH |     175.00000        1050.00|     175.00000        1050.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 611-06498                2.000  EACH |     235.00000         470.00|     250.00000         500.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0051 615-06490               52.000  EACH |     113.50000        5902.00|     125.00000        6500.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0052 615-06505               22.000  EACH |     505.00000       11110.00|     510.00000       11220.00| 
  MONUMENT, B                             |                             |                             | 
0053 621-01004                3.000  EACH |     672.50000        2017.50|     725.00000        2175.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 621-06545                0.500  Mg   |     743.00000         371.50|     800.00000         400.00| 
  FERTILIZER                              |                             |                             | 
0055 621-06553              100.000  kg   |       6.13000         613.00|       6.75000         675.00| 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06565                2.400  Mg   |     418.00000        1003.20|     450.00000        1080.00| 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567              169.000  kL   |       1.00000         169.00|       1.00000         169.00| 
  WATER                                   |                             |                             | 
0058 621-06574              498.000  m2   |       2.89000        1439.22|       3.50000        1743.00| 
  SODDING                                 |                             |                             | 
0059 621-06575             8881.000  m2   |       2.89000       25666.09|       3.50000       31083.50| 
  SODDING, NURSERY                        |                             |                             | 
0060 714-04802              210.000  m2   |     103.40000       21714.00|     185.00000       38850.00| 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0061 715-05048             1839.000  m    |      15.14000       27842.46|      20.00000       36780.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0062 715-05119               30.800  m    |     208.77000        6430.12|      85.00000        2618.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05149                8.800  m    |     235.21000        2069.85|      80.00000         704.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0064 715-05151              726.000  m    |     128.87000       93559.62|      85.00000       61710.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0065 715-05152              182.000  m    |     137.67000       25055.94|     100.00000       18200.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0066 715-05153               23.500  m    |     162.01000        3807.24|     125.00000        2937.50| 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0067 715-05154              219.000  m    |     189.32000       41461.08|     140.00000       30660.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0068 715-05168               12.500  m    |     167.54000        2094.25|      80.00000        1000.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
0069 715-05169               92.400  m    |     178.25000       16470.30|      85.00000        7854.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0070 715-08307               11.400  Mg   |     241.12000        2748.77|     250.00000        2850.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0071 715-46000                3.000  EACH |     594.79000        1784.37|     425.00000        1275.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0072 715-46005               13.000  EACH |     683.96000        8891.48|     450.00000        5850.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0073 718-06531                6.000  EACH |     539.96000        3239.76|     575.00000        3450.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 718-52610              390.000  m3   |      58.63000       22865.70|      45.00000       17550.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0075 718-99153             5263.000  m2   |       2.24000       11789.12|       1.00000        5263.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0076 720-45035                1.000  EACH |    1468.68000        1468.68|    1395.00000        1395.00| 
  INLET, F7                               |                             |                             | 
0077 720-45270                5.000  EACH |     526.08000        2630.40|     795.00000        3975.00| 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0078 720-45400                9.000  EACH |    1339.08000       12051.72|    2100.00000       18900.00| 
  MANHOLE, A4                             |                             |                             | 
0079 720-45405               17.000  EACH |    1339.08000       22764.36|    2000.00000       34000.00| 
  MANHOLE, B4                             |                             |                             | 
0080 720-90455                1.000  EACH |    1443.21000        1443.21|    2250.00000        2250.00| 
  MANHOLE, B2                             |                             |                             | 
0081 720-90547                4.000  EACH |    1400.90000        5603.60|    1725.00000        6900.00| 
  CATCH BASIN, A7                         |                             |                             | 
0082 720-90768                1.000  EACH |    1287.95000        1287.95|    2150.00000        2150.00| 
  CATCH BASIN, S14                        |                             |                             | 
0083 720-96275                1.000  EACH |    1354.03000        1354.03|    2250.00000        2250.00| 
  MANHOLE, A2                             |                             |                             | 
0084 720-98174               27.000  EACH |    1931.17000       52141.59|    1900.00000       51300.00| 
  INLET, B15                              |                             |                             | 
0085 720-98555                8.000  EACH |    1531.27000       12250.16|    1900.00000       15200.00| 
  INLET, C15                              |                             |                             | 
0086 732-08421              210.000  m2   |     176.78000       37123.80|     250.00000       52500.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0087 801-04308                4.000  EACH |     125.00000         500.00|     495.00000        1980.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0088 801-06203            14700.000  m    |       0.25000        3675.00|       0.75000       11025.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0089 801-06640               26.000  EACH |     125.00000        3250.00|     275.00000        7150.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0090 801-06710             1620.000  DAY  |       5.00000        8100.00|      14.00000       22680.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0091 801-06775                       LUMP |   29871.14000       29871.14|  175000.00000      175000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0092 801-07118               61.200  m    |       8.00000         489.60|     100.00000        6120.00| 
  BARRICADE, III-A                        |                             |                             | 
0093 802-05701               74.600  m    |      39.00000        2909.40|      42.00000        3133.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 802-05705               45.700  m    |      37.00000        1690.90|      41.00000        1873.70| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0095 802-76025               11.100  m2   |     174.00000        1931.40|     190.00000        2109.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0096 802-76035                8.200  m2   |     182.00000        1492.40|     200.00000        1640.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0097 802-76045                4.200  m2   |     183.00000         768.60|     200.00000         840.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0098 805-01479                1.000  EACH |    1410.00000        1410.00|    1500.00000        1500.00| 
  CONTROLLER CABINET FOUNDATION, P1,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0099 805-01815                4.000  EACH |    1750.00000        7000.00|    1900.00000        7600.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0100 805-01825                4.000  EACH |     252.00000        1008.00|     275.00000        1100.00| 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
0101 805-01842                5.000  EACH |    1000.00000        5000.00|    1000.00000        5000.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0102 805-01844              271.000  m    |      55.00000       14905.00|      60.00000       16260.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0103 805-01879                1.000  EACH |     520.00000         520.00|     550.00000         550.00| 
  SIGNAL SERVICE                          |                             |                             | 
0104 805-02087                       LUMP |     200.00000         200.00|     200.00000         200.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0105 805-02202                3.000  EACH |    1140.00000        3420.00|    1250.00000        3750.00| 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0106 805-78100                1.000  EACH |    9400.00000        9400.00|    9400.00000        9400.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0107 805-78205                5.000  EACH |     510.00000        2550.00|     510.00000        2550.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78215                3.000  EACH |     510.00000        1530.00|     510.00000        1530.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0109 805-78230                3.000  EACH |     890.00000        2670.00|     950.00000        2850.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0110 805-78415                4.000  EACH |    1630.00000        6520.00|    1700.00000        6800.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78485              126.000  m    |       7.30000         919.80|       8.00000        1008.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0112 805-78490              400.000  m    |       7.50000        3000.00|       8.00000        3200.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0113 805-78510             6406.200  m    |       4.13000       26457.61|       4.50000       28827.90| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0114 805-78785               11.000  EACH |    1080.00000       11880.00|    1150.00000       12650.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0115 805-78795              707.000  m    |      32.00000       22624.00|      35.00000       24745.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0116 805-79020                       LUMP |     200.00000         200.00|     200.00000         200.00| 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0117 805-81060                4.000  EACH |     392.00000        1568.00|     400.00000        1600.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0118 805-92504                6.000  EACH |     227.00000        1362.00|     250.00000        1500.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0119 805-94069             1450.000  m    |       0.69000        1000.50|       0.75000        1087.50| 
  CONDUIT, STEEL, GALVANIZED, 25 mm       |                             |                             | 
0120 808-01045               23.000  m    |       5.00000         115.00|       5.00000         115.00| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                             |                             | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                             |                             | 
0121 808-06701              117.000  m    |       1.14000         133.38|       1.25000         146.25| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0122 808-06703             1317.000  m    |       1.14000        1501.38|       1.25000        1646.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0123 808-06705              525.000  m    |       4.00000        2100.00|       4.25000        2231.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0124 808-75240              216.000  m    |       1.14000         246.24|       1.25000         270.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0125 808-75245             1284.000  m    |       1.14000        1463.76|       1.25000        1605.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,034,200.00                                                   ROUTE : SR 229 
     CALL ORDER   : 130                     CONTRACT ID : IR-27989-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-1357381         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0126 808-75260               83.000  m    |       6.00000         498.00|       6.50000         539.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0127 808-75278              201.000  m    |       6.00000        1206.00|       6.50000        1306.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0128 808-75297              107.000  m    |      12.00000        1284.00|      13.00000        1391.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0129 808-75320               32.000  EACH |      80.00000        2560.00|      85.00000        2720.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0130 808-75325               19.000  EACH |     120.00000        2280.00|     125.00000        2375.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0131 808-92027              730.000  m    |       4.00000        2920.00|       4.25000        3102.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0132 808-98796               11.000  m    |       5.00000          55.00|       5.25000          57.75| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                             |                             | 
  mm, 600 mm LINE, 1200 mm GAP            |                             |                             | 
     SECTION TOTALS                       |           $     2,979,551.70|           $     3,271,470.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,979,551.70|           $     3,271,470.40|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 11/02/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : B282018 
                                                                                                        B2820185 
                                                                                                        B282018 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    20,744,999.80  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $    22,181,000.00  106.9222% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    22,542,973.00  108.6670% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES, HMA 
                                          |                             |                             | 
0001 105-06845                       LUMP |  250000.00000      250000.00|  203069.00000      203069.00|  250000.00000      250000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               36.000  MOS  |    3000.00000      108000.00|    2750.00000       99000.00|    2750.00000       99000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 110-01001                       LUMP | 1000000.00000     1000000.00| 1109000.00000     1109000.00| 1127000.00000     1127000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |  200000.00000      200000.00|  690000.00000      690000.00|  580507.80000      580507.80 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02240            61604.000  m2   |      10.00000      616040.00|       9.34000      575381.36|       9.75000      600639.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-04089               53.000  EACH |      35.00000        1855.00|      24.00000        1272.00|      25.00000        1325.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0007 202-05546             4450.000  Mg   |      27.00000      120150.00|      42.44000      188858.00|      27.00000      120150.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0008 202-05551             4450.000  Mg   |      13.00000       57850.00|      13.82000       61499.00|       6.75000       30037.50 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0009 202-05556             4450.000  Mg   |       7.00000       31150.00|      11.82000       52599.00|       7.25000       32262.50 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0010 202-08429           176800.000  L    |       0.04000        7072.00|       0.09000       15912.00|       0.04000        7072.00 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0011 202-08430           176800.000  L    |       0.05000        8840.00|       0.09000       15912.00|       0.05000        8840.00 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0012 202-08431           176800.000  L    |       0.04000        7072.00|       0.09000       15912.00|       0.04000        7072.00 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0013 202-09106               10.000  EACH |      75.00000         750.00|     209.00000        2090.00|      80.00000         800.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0014 202-51330                       LUMP |  224277.61000      224277.61|  121411.00000      121411.00|  123000.00000      123000.00 
  PRESENT STRUCTURE, REMOVE , No. 1       |                             |                             | 
0015 202-51330                       LUMP |   75000.00000       75000.00|   70120.00000       70120.00|   42000.00000       42000.00 
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                             |                             | 
  2                                       |                             |                             | 
0016 202-78515                       LUMP |   22000.00000       22000.00|   21066.00000       21066.00|   22000.00000       22000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-92222               10.000  EACH |     200.00000        2000.00|     187.00000        1870.00|     185.00000        1850.00 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02000            50337.000  m3   |      15.00000      755055.00|      23.94000     1205067.78|      28.00000     1409436.00 
  EXCAVATION, COMMON                      |                             |                             | 
0019 205-06932                8.100  m    |      19.00000         153.90|      26.40000         213.84|      29.00000         234.90 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06933               33.000  EACH |      75.00000        2475.00|      65.00000        2145.00|     102.00000        3366.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 206-51220              790.000  m3   |      25.00000       19750.00|     176.00000      139040.00|     185.00000      146150.00 
  EXCAVATION, WET                         |                             |                             | 
0022 207-08263            62996.000  m2   |       5.90000      371676.40|       5.95000      374826.20|       9.50000      598462.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 211-07454            17997.000  m3   |      18.00000      323946.00|      29.00000      521913.00|      31.50000      566905.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 213-08058               18.400  m3   |     210.00000        3864.00|     198.00000        3643.20|     210.00000        3864.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0025 302-07455               74.000  m3   |      79.21000        5861.54|     143.00000       10582.00|     150.00000       11100.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-01180             2780.000  Mg   |      35.00000       97300.00|      22.00000       61160.00|      33.00000       91740.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0027 303-07449                2.000  Mg   |     200.00000         400.00|     146.63000         293.26|     150.00000         300.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0028 304-07489              298.000  Mg   |     210.00000       62580.00|     135.00000       40230.00|     120.00000       35760.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0029 306-08034             2199.000  m2   |       5.00000       10995.00|       2.92000        6421.08|       1.35000        2968.65 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0030 401-07335            11779.000  Mg   |      85.00000     1001215.00|      82.50000      971767.50|      87.00000     1024773.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07404            19182.000  Mg   |      55.00000     1055010.00|      54.65000     1048296.30|      59.00000     1131738.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0032 401-07405            27636.000  Mg   |      60.00000     1658160.00|      53.60000     1481289.60|      59.00000     1630524.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM |                             |                             | 
  , OG                                    |                             |                             | 
0033 401-07409            66421.000  Mg   |      50.00000     3321050.00|      51.00000     3387471.00|      53.00000     3520313.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0034 402-07432              170.000  Mg   |     112.00000       19040.00|     160.00000       27200.00|      90.00000       15300.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07435              284.000  Mg   |      74.00000       21016.00|     136.00000       38624.00|      73.00000       20732.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0036 402-07453             7654.000  Mg   |      80.00000      612320.00|      55.00000      420970.00|      54.00000      413316.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 406-05520              143.000  Mg   |     388.00000       55484.00|     365.00000       52195.00|     375.00000       53625.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01522                2.000  EACH |    2150.00000        4300.00|    2000.00000        4000.00|    3350.00000        6700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0039 601-94689                2.000  EACH |    2650.00000        5300.00|    2800.00000        5600.00|    3400.00000        6800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105               15.240  m    |     250.00000        3810.00|     270.00000        4114.80|      80.00000        1219.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 604-06070             9582.000  m2   |      38.00000      364116.00|      29.00000      277878.00|      34.00000      325788.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0042 604-07900              410.000  m2   |     180.00000       73800.00|     160.00000       65600.00|     106.00000       43460.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0043 604-07901               20.000  m2   |     175.00000        3500.00|     160.00000        3200.00|     106.00000        2120.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0044 604-07902             1776.000  m2   |     197.00000      349872.00|     160.00000      284160.00|     106.00000      188256.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0045 604-07903               16.000  m2   |     194.00000        3104.00|     160.00000        2560.00|     106.00000        1696.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0046 604-91531              235.000  m2   |      38.00000        8930.00|      29.00000        6815.00|      50.00000       11750.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0047 605-06120             2377.500  m    |      49.00000      116497.50|      48.00000      114120.00|      70.00000      166425.00 
  CURB, CONCRETE                          |                             |                             | 
0048 605-06150             7687.000  m    |      70.00000      538090.00|      55.00000      422785.00|      47.75000      367054.25 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0049 605-06210             2277.000  m    |     100.00000      227700.00|     105.00000      239085.00|      89.00000      202653.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0050 609-06259              490.800  m2   |      93.00000       45644.40|     149.00000       73129.20|     155.00000       76074.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0051 610-05527              248.000  Mg   |     130.00000       32240.00|     192.50000       47740.00|     155.00000       38440.00 
  HMA FOR APPROACHES                      |                             |                             | 
0052 611-05330             5323.000  m2   |      73.00000      388579.00|      46.50000      247519.50|      54.00000      287442.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0053 616-02320             3315.000  m2   |       3.00000        9945.00|       3.31000       10972.65|       3.50000       11602.50 
  GEOTEXTILES                             |                             |                             | 
0054 616-05688              831.000  Mg   |      45.00000       37395.00|      43.79000       36389.49|      62.00000       51522.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0055 616-05689             2256.000  Mg   |      65.00000      146640.00|      49.55000      111784.80|      68.00000      153408.00 
  RIPRAP, CLASS 2                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06567              598.000  kL   |       3.00000        1794.00|       1.30000         777.40|       1.00000         598.00 
  WATER                                   |                             |                             | 
0057 621-06575            33037.000  m2   |       3.00000       99111.00|       3.92000      129505.04|       5.15000      170140.55 
  SODDING, NURSERY                        |                             |                             | 
0058 701-01840               86.400  m    |     300.00000       25920.00|     348.00000       30067.20|     372.00000       32140.80 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                             |                             | 
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                             |                             | 
0059 701-01849              816.000  m    |     230.00000      187680.00|     183.00000      149328.00|     195.00000      159120.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0060 702-51015              219.000  m3   |     550.00000      120450.00|     370.43000       81124.17|     395.00000       86505.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0061 702-51863               14.000  EACH |      15.00000         210.00|      30.00000         420.00|      32.00000         448.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0062 702-90915              902.800  m3   |     650.00000      586820.00|     610.14000      550834.39|     650.00000      586820.00 
  CONCRETE, A                             |                             |                             | 
0063 703-51030            57894.000  kg   |       2.00000      115788.00|       1.89000      109419.66|       2.00000      115788.00 
  REINFORCING STEEL                       |                             |                             | 
0064 703-51032            63255.000  kg   |       2.20000      139161.00|       2.10000      132835.50|       2.25000      142323.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              485.200  m3   |     650.00000      315380.00|     691.33000      335433.32|     740.00000      359048.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-01268               39.600  m    |     400.00000       15840.00|     420.00000       16632.00|     425.00000       16830.00 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0067 706-06349               54.000  m    |     450.00000       24300.00|     563.39000       30423.06|     600.00000       32400.00 
  RAILING, TX                             |                             |                             | 
0068 706-06372                4.000  EACH |    2000.00000        8000.00|    2500.00000       10000.00|    2650.00000       10600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0069 709-51821                       LUMP |    8000.00000        8000.00|    6995.00000        6995.00|    7200.00000        7200.00 
  SURFACE SEAL                            |                             |                             | 
0070 714-02544                2.000  EACH |   17000.00000       34000.00|   15000.00000       30000.00|   16000.00000       32000.00 
  WINGWALL, PRECAST CONCRETE              |                             |                             | 
0072 715-01471                3.000  EACH |     850.00000        2550.00|     575.00000        1725.00|     500.00000        1500.00 
  PIPE END SECTION, PRECAST CONCRETE, 375 |                             |                             | 
  mm                                      |                             |                             | 
0073 715-01765                6.000  EACH |     830.00000        4980.00|     520.00000        3120.00|     490.00000        2940.00 
  PIPE END SECTION, PRECAST CONCRETE, 300 |                             |                             | 
  mm                                      |                             |                             | 
0074 715-04612                2.100  m    |      70.00000         147.00|     215.00000         451.50|     105.00000         220.50 
  PIPE , TYPE 2, CIRCULAR, 100 mm         |                             |                             | 
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0075 715-05024              337.800  m    |     233.00000       78707.40|     256.00000       86476.80|     232.00000       78369.60 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0076 715-05048             8330.000  m    |      12.00000       99960.00|      15.00000      124950.00|      11.00000       91630.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0077 715-05053               28.000  m    |      46.00000        1288.00|      75.00000        2100.00|      48.00000        1344.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0078 715-05119               20.600  m    |     120.00000        2472.00|     165.00000        3399.00|     125.00000        2575.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0079 715-05148                9.200  m    |     151.00000        1389.20|     125.00000        1150.00|      95.00000         874.00 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0080 715-05149             1657.100  m    |     118.00000      195537.80|     138.00000      228679.80|     145.00000      240279.50 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0081 715-05151             1945.700  m    |     126.00000      245158.20|     145.00000      282126.50|     149.00000      289909.30 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0082 715-05152             1043.600  m    |     110.00000      114796.00|     155.00000      161758.00|     149.00000      155496.40 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0083 715-05153              683.900  m    |     128.00000       87539.20|     175.00000      119682.50|     162.00000      110791.80 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0084 715-05154             1110.600  m    |     142.00000      157705.20|     195.00000      216567.00|     180.00000      199908.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0085 715-05156              835.600  m    |     180.00000      150408.00|     225.00000      188010.00|     220.00000      183832.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0086 715-05159              166.400  m    |     324.00000       53913.60|     325.00000       54080.00|     286.00000       47590.40 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0087 715-05161               74.600  m    |     360.00000       26856.00|     395.00000       29467.00|     337.00000       25140.20 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0088 715-05162              156.800  m    |     400.00000       62720.00|     425.00000       66640.00|     390.00000       61152.00 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                             |                             | 
0089 715-05245               25.600  m    |     670.00000       17152.00|     850.00000       21760.00|     705.00000       18048.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                             |                             | 
  m2                                      |                             |                             | 
0090 715-05409               75.000  m    |     150.00000       11250.00|     195.00000       14625.00|     164.00000       12300.00 
  PIPE, SANITARY SEWER, 250 mm            |                             |                             | 
0091 715-05842                1.000  EACH |    3800.00000        3800.00|    2790.00000        2790.00|    2000.00000        2000.00 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0092 715-05920                3.000  EACH |    1400.00000        4200.00|    1365.00000        4095.00|     840.00000        2520.00 
  PIPE END SECTION, PRECAST CONCRETE, 750 |                             |                             | 
  mm                                      |                             |                             | 
0093 715-06492                1.000  EACH |    4100.00000        4100.00|    3010.00000        3010.00|    3550.00000        3550.00 
  CONCRETE ANCHOR, 1350 mm                |                             |                             | 
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0094 715-07536                2.000  EACH |    5600.00000       11200.00|    3230.00000        6460.00|    3550.00000        7100.00 
  CONCRETE ANCHOR, MIN. AREA 1.20 m2      |                             |                             | 
0095 715-08394                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5250.00000        5250.00 
  TRASH RACK                              |                             |                             | 
0096 715-44240               50.300  m3   |    1800.00000       90540.00|     776.00000       39032.80|     825.00000       41497.50 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0097 715-46040                1.000  EACH |    1200.00000        1200.00|    1915.00000        1915.00|     940.00000         940.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0098 718-06528                2.000  EACH |     660.00000        1320.00|    1035.00000        2070.00|     675.00000        1350.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0099 718-06532             1000.000  m    |       3.90000        3900.00|       2.40000        2400.00|       3.75000        3750.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0100 718-52610             1882.000  m3   |      41.00000       77162.00|      42.00000       79044.00|      42.75000       80455.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0101 718-99153            16659.000  m2   |       2.00000       33318.00|       1.20000       19990.80|       2.00000       33318.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0102 720-04790                2.000  EACH |     500.00000        1000.00|    1000.00000        2000.00|     875.00000        1750.00 
  CASTING                                 |                             |                             | 
0103 720-44000               70.000  EACH |     194.00000       13580.00|     850.00000       59500.00|     435.00000       30450.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0104 720-44025                4.000  EACH |     411.00000        1644.00|    1200.00000        4800.00|     875.00000        3500.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0105 720-45005                3.000  EACH |    1400.00000        4200.00|    1200.00000        3600.00|    1950.00000        5850.00 
  INLET, A2                               |                             |                             | 
0106 720-45035                3.000  EACH |    1300.00000        3900.00|    1500.00000        4500.00|    1820.00000        5460.00 
  INLET, F7                               |                             |                             | 
0107 720-45045                2.000  EACH |    1600.00000        3200.00|    1550.00000        3100.00|    2085.00000        4170.00 
  INLET, J10                              |                             |                             | 
0108 720-45055                2.000  EACH |    1700.00000        3400.00|    2050.00000        4100.00|    2200.00000        4400.00 
  INLET, M10                              |                             |                             | 
0109 720-45080                3.000  EACH |    1900.00000        5700.00|    2150.00000        6450.00|    2485.00000        7455.00 
  INLET, S14                              |                             |                             | 
0110 720-45085                2.000  EACH |    1900.00000        3800.00|    2400.00000        4800.00|    2530.00000        5060.00 
  INLET, T14                              |                             |                             | 
0111 720-45235                4.000  EACH |    1700.00000        6800.00|    1600.00000        6400.00|    1700.00000        6800.00 
  CATCH BASIN, E7                         |                             |                             | 
0112 720-45265               18.000  EACH |    1100.00000       19800.00|    1100.00000       19800.00|     950.00000       17100.00 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0113 720-45410               69.000  EACH |    2300.00000      158700.00|    1950.00000      134550.00|    2575.00000      177675.00 
  MANHOLE, C4                             |                             |                             | 
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0114 720-91352                1.000  EACH |    1700.00000        1700.00|    1500.00000        1500.00|    1700.00000        1700.00 
  CATCH BASIN, F7                         |                             |                             | 
0115 720-93501                2.000  EACH |    6900.00000       13800.00|    4300.00000        8600.00|    9280.00000       18560.00 
  MANHOLE, L4                             |                             |                             | 
0116 720-94157                2.000  EACH |    2400.00000        4800.00|    3500.00000        7000.00|    2950.00000        5900.00 
  MANHOLE, C                              |                             |                             | 
0117 720-94612                4.000  EACH |    3800.00000       15200.00|    4800.00000       19200.00|    5150.00000       20600.00 
  MANHOLE, K4                             |                             |                             | 
0118 720-95422               18.000  EACH |    2900.00000       52200.00|    5700.00000      102600.00|    4300.00000       77400.00 
  MANHOLE, J4                             |                             |                             | 
0119 720-98174               11.000  EACH |    2100.00000       23100.00|    2200.00000       24200.00|    2600.00000       28600.00 
  INLET, B15                              |                             |                             | 
0120 720-98555                6.000  EACH |    2100.00000       12600.00|    2300.00000       13800.00|    2650.00000       15900.00 
  INLET, C15                              |                             |                             | 
0121 720-98687                1.000  EACH |    1700.00000        1700.00|    2350.00000        2350.00|    2200.00000        2200.00 
  CATCH BASIN, M10                        |                             |                             | 
0122 720-99416              100.000  EACH |    2400.00000      240000.00|    2400.00000      240000.00|    2850.00000      285000.00 
  CATCH BASIN, B15                        |                             |                             | 
0123 720-99417               30.000  EACH |    2400.00000       72000.00|    2500.00000       75000.00|    2850.00000       85500.00 
  CATCH BASIN, C15                        |                             |                             | 
0124 723-07033               89.000  m    |    7900.00000      703100.00|    6692.63000      595644.07|    7000.00000      623000.00 
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                             |                             | 
  X 3050                                  |                             |                             | 
0125 728-98377                       LUMP |    2000.00000        2000.00|    1868.00000        1868.00|    2650.00000        2650.00 
  MASONRY COATING                         |                             |                             | 
0126 801-06203            25620.300  m    |       0.67000       17165.60|       0.64000       16396.99|       0.55000       14091.17 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0127 801-06207            12546.500  m    |       2.87000       36008.46|       3.06000       38392.29|       3.15000       39521.48 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0128 801-06218              320.400  m    |      16.00000        5126.40|      15.60000        4998.24|      22.50000        7209.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0129 801-06640              124.000  EACH |     285.00000       35340.00|     280.00000       34720.00|     105.00000       13020.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0130 801-06645               34.000  EACH |      61.00000        2074.00|      60.00000        2040.00|      32.00000        1088.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0131 801-06710              990.000  DAY  |      15.00000       14850.00|      14.00000       13860.00|      13.00000       12870.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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0132 801-06775                       LUMP |  374000.00000      374000.00| 1168729.57000     1168729.57|  650000.00000      650000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0133 801-07119              165.000  m    |      70.00000       11550.00|      66.00000       10890.00|      86.00000       14190.00 
  BARRICADE, III-B                        |                             |                             | 
0134 801-08508              551.000  m    |      60.00000       33060.00|      60.00000       33060.00|      65.00000       35815.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0135 802-05701              437.680  m    |      36.00000       15756.48|      38.20000       16719.38|      40.00000       17507.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0136 802-07059               68.000  EACH |      36.00000        2448.00|      35.00000        2380.00|      37.00000        2516.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0137 802-76025               10.860  m2   |     220.00000        2389.20|     221.00000        2400.06|     236.00000        2562.96 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0138 802-76035               77.880  m2   |     140.00000       10903.20|     140.00000       10903.20|     150.00000       11682.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0139 802-76045               33.030  m2   |     170.00000        5615.10|     168.00000        5549.04|     180.00000        5945.40 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0140 802-91122               37.000  EACH |      47.00000        1739.00|      46.00000        1702.00|      49.00000        1813.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0141 805-01815               24.000  EACH |    1800.00000       43200.00|    1710.00000       41040.00|    1800.00000       43200.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0142 805-01842               57.000  EACH |     730.00000       41610.00|     722.00000       41154.00|     775.00000       44175.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0143 805-01844             2046.000  m    |      40.00000       81840.00|      39.00000       79794.00|      41.00000       83886.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0144 805-02087                       LUMP |    1500.00000        1500.00|    1460.00000        1460.00|    1550.00000        1550.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0145 805-02152               52.000  EACH |     300.00000       15600.00|     288.00000       14976.00|     305.00000       15860.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0146 805-02658              110.200  m    |       9.00000         991.80|       8.55000         942.21|       9.00000         991.80 
  CABLE, COAXIAL                          |                             |                             | 
0147 805-06803                1.000  EACH |   31000.00000       31000.00|   30967.00000       30967.00|   33000.00000       33000.00 
  PEDESTRIAN SIGNAL, AUDIBLE              |                             |                             | 
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0148 805-07767              401.000  m    |       7.50000        3007.50|       7.48000        2999.48|       8.00000        3208.00 
  SIGNAL CABLE, 12C 14 GA                 |                             |                             | 
0149 805-08464                1.000  EACH |      10.00000          10.00|      10.00000          10.00|      10.50000          10.50 
  RADIO, INTERCONNECT                     |                             |                             | 
0150 805-78106                1.000  EACH |   13100.00000       13100.00|   12985.00000       12985.00|   13750.00000       13750.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0151 805-78109                5.000  EACH |    8000.00000       40000.00|    7982.00000       39910.00|    8500.00000       42500.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0152 805-78205               46.000  EACH |     420.00000       19320.00|     417.00000       19182.00|     445.00000       20470.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0153 805-78215               10.000  EACH |     440.00000        4400.00|     427.00000        4270.00|     455.00000        4550.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0154 805-78230               21.000  EACH |     720.00000       15120.00|     710.00000       14910.00|     750.00000       15750.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0155 805-78415               24.000  EACH |    1400.00000       33600.00|    1363.00000       32712.00|    1450.00000       34800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0156 805-78420               24.000  EACH |     240.00000        5760.00|     235.00000        5640.00|     250.00000        6000.00 
  DISCONNECT HANGER                       |                             |                             | 
0157 805-78445                6.000  EACH |     560.00000        3360.00|     562.00000        3372.00|     600.00000        3600.00 
  SIGNAL SERVICE                          |                             |                             | 
0158 805-78467              110.000  m    |       7.10000         781.00|       7.00000         770.00|       7.50000         825.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0159 805-78485             2085.000  m    |       4.70000        9799.50|       4.65000        9695.25|       4.75000        9903.75 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0160 805-78490             2154.000  m    |       5.20000       11200.80|       5.10000       10985.40|       5.45000       11739.30 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0161 805-78510             7428.000  m    |       2.60000       19312.80|       2.52000       18718.56|       2.70000       20055.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0162 805-78746             2993.000  m    |      33.00000       98769.00|      32.80000       98170.40|      35.00000      104755.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0163 805-78925                6.000  EACH |     850.00000        5100.00|     835.00000        5010.00|     890.00000        5340.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0164 805-81032               24.000  EACH |    3500.00000       84000.00|    3443.00000       82632.00|    3550.00000       85200.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0165 805-92504               88.000  EACH |     400.00000       35200.00|     396.00000       34848.00|     420.00000       36960.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0166 805-96121               52.000  EACH |     130.00000        6760.00|     130.00000        6760.00|     135.00000        7020.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0167 808-01045               53.600  m    |      12.00000         643.20|      11.25000         603.00|       5.25000         281.40 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                             |                             | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                             |                             | 
0168 808-06701             3865.800  m    |       1.35000        5218.83|       0.92000        3556.54|       1.15000        4445.67 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0169 808-06703             4901.600  m    |       2.60000       12744.16|       0.92000        4509.47|       1.15000        5636.84 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0170 808-06705              320.000  m    |       7.30000        2336.00|       4.00000        1280.00|       4.25000        1360.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0171 808-75051               58.000  m    |       9.00000         522.00|       8.80000         510.40|       8.50000         493.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0172 808-75059               56.900  m    |       9.00000         512.10|       8.80000         500.72|       8.50000         483.65 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  100 mm                                  |                             |                             | 
0173 808-75240              784.800  m    |       1.40000        1098.72|       0.92000         722.02|       1.15000         902.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0174 808-75245             5615.300  m    |       2.60000       14599.78|       0.92000        5166.08|       1.15000        6457.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0175 808-75260              104.300  m    |      11.00000        1147.30|       6.05000         631.02|       5.25000         547.58 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0176 808-75297              602.500  m    |      22.00000       13255.00|      11.80000        7109.50|      10.50000        6326.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0177 808-75300             2631.200  m    |       5.60000       14734.72|       3.05000        8025.16|       3.40000        8946.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0178 808-75320               99.000  EACH |      83.00000        8217.00|      82.00000        8118.00|      52.50000        5197.50 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0179 808-75325               99.000  EACH |     120.00000       11880.00|     118.00000       11682.00|      62.50000        6187.50 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0180 808-75998             1494.000  EACH |      18.50000       27639.00|      15.30000       22858.20|      16.00000       23904.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-98796               72.600  m    |      12.00000         871.20|      11.25000         816.75|       5.25000         381.15 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                             |                             | 
  mm, 600 mm LINE, 1200 mm GAP            |                             |                             | 
0182 105-08520                5.000  EACH |     120.00000         600.00|     200.00000        1000.00|      95.00000         475.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0183 105-08521              180.000  MOS  |     100.00000       18000.00|     125.00000       22500.00|      95.00000       17100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0184 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0187 604-07894               12.000  m2   |     230.00000        2760.00|     160.00000        1920.00|     106.00000        1272.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0188 604-07896               19.000  m2   |     204.00000        3876.00|     160.00000        3040.00|     106.00000        2014.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0189 805-78412                1.000  EACH |     475.00000         475.00|     468.00000         468.00|     500.00000         500.00 
  SIGNAL PEDESTAL, 2.7 m                  |                             |                             | 
0190 805-78480              250.000  m    |       3.10000         775.00|       3.10000         775.00|       3.25000         812.50 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0191 805-78900                1.000  EACH |     520.00000         520.00|     513.00000         513.00|     530.00000         530.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0193 714-26725               50.000  m    |    3400.00000      170000.00|    3700.00000      185000.00|    4450.00000      222500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3660 mm x 1830 mm             |                             |                             | 
0194 211-06827             1000.000  Mg   |      21.00000       21000.00|      20.00000       20000.00|      41.00000       41000.00 
  B BORROW                                |                             |                             | 
0195 105-06899                6.000  EACH |    2700.00000       16200.00|    2685.00000       16110.00|    2875.00000       17250.00 
  RADIO SESTEM, SPREAD SPECTRUM           |                             |                             | 
0196 202-02241              228.000  m    |      14.00000        3192.00|      13.00000        2964.00|      12.75000        2907.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0197 605-05928               13.000  m2   |     240.00000        3120.00|     399.00000        5187.00|     184.00000        2392.00 
  HMA FOR CENTER CURB                     |                             |                             | 
0198 615-06505               10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     840.00000        8400.00 
  MONUMENT, B                             |                             |                             | 
0199 615-06490               65.000  EACH |     135.00000        8775.00|     130.00000        8450.00|     150.00000        9750.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 20,050,000                                                     ROUTE : US 40 
     CALL ORDER   : 160                     CONTRACT ID : IR-29133-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0200 720-45605               13.000  m    |    1600.00000       20800.00|    4055.00000       52715.00|    1000.00000       13000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0201 720-45615                2.000  m    |    1000.00000        2000.00|    4200.00000        8400.00|    1000.00000        2000.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0202 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN POST ROAD                      |                             |                             | 
0203 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN MEMORIAL                       |                             |                             | 
0204 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN CHERRY TREE                    |                             |                             | 
0205 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN MITTHOEFFER                    |                             |                             | 
0206 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN , WASHINGTON                   |                             |                             | 
0207 801-09133                2.000  EACH |   17000.00000       34000.00|   16500.00000       33000.00|   22500.00000       45000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0208 801-06539                       LUMP |    1300.00000        1300.00|    1298.00000        1298.00|    1350.00000        1350.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN CECIL AVE.                     |                             |                             | 
0209 801-94295              144.000  EACH |     200.00000       28800.00|     180.00000       25920.00|     185.00000       26640.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
     SECTION TOTALS                       |           $    20,744,999.80|           $    22,181,000.00|           $    22,542,973.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    20,744,999.80|           $    22,181,000.00|           $    22,542,973.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 230                     CONTRACT ID : R -27569-A                   COUNTIES : PORTER 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 05/24/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9800910 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     3,239,826.81  100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     3,272,986.84  101.0235% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,377,702.18  104.2556% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,866,000.00                                                   ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27569-A                   COUNTIES : PORTER 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1035114          |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|  125000.00000      125000.00|   75000.00000       75000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2750.00000       24750.00|    2025.00000       18225.00|    3000.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     200.00000         600.00|     155.00000         465.00|     127.45000         382.35 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               45.000  MOS  |     150.00000        6750.00|      60.00000        2700.00|     127.45000        5735.25 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  162300.00000      162300.00|  175000.00000      175000.00|  150956.12000      150956.12 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   52500.00000       52500.00|   30000.00000       30000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240              100.000  SYS  |      25.00000        2500.00|      15.00000        1500.00|      24.50000        2450.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241              793.000  LFT  |       4.15000        3290.95|       4.15000        3290.95|       3.75000        2973.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02279              400.000  LFT  |       6.00000        2400.00|       9.00000        3600.00|      10.00000        4000.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-51330                       LUMP |   36000.00000       36000.00|   55500.00000       55500.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-52710               89.000  SYS  |       8.00000         712.00|      10.00000         890.00|      19.25000        1713.25 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 202-91385               11.000  EACH |     228.00000        2508.00|     300.00000        3300.00|     228.00000        2508.00 
  INLET, REMOVE                           |                             |                             | 
0017 202-93047                4.000  EACH |     200.00000         800.00|     800.00000        3200.00|     200.00000         800.00 
  MANHOLE, REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,866,000.00                                                   ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27569-A                   COUNTIES : PORTER 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133              965.000  LFT  |      10.00000        9650.00|      16.00000       15440.00|      10.00000        9650.00 
  PIPE, REMOVE                            |                             |                             | 
0019 202-96151                       LUMP |     500.00000         500.00|    1200.00000        1200.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0020 202-96632                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3500.00000        7000.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0021 203-02000            10051.000  CYS  |      19.00000      190969.00|      18.00000      180918.00|      19.40000      194989.40 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070             5397.000  CYS  |      19.00000      102543.00|      10.00000       53970.00|      17.15000       92558.55 
  BORROW                                  |                             |                             | 
0023 205-03371               10.000  CYS  |      50.00000         500.00|      45.00000         450.00|      62.30000         623.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06931               85.000  TON  |      55.00000        4675.00|      70.00000        5950.00|      73.25000        6226.25 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06933                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0026 205-06937             2561.000  LFT  |       1.68000        4302.48|       1.68000        4302.48|       1.68000        4302.48 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08262            17625.000  SYS  |       7.00000      123375.00|       8.00000      141000.00|       7.55000      133068.75 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0028 207-08266             1532.000  SYS  |       2.00000        3064.00|       9.00000       13788.00|      10.00000       15320.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0029 211-07454             6098.000  CYS  |      11.00000       67078.00|      16.00000       97568.00|      11.00000       67078.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0030 303-01180             1332.000  TON  |      25.00000       33300.00|      23.00000       30636.00|      48.15000       64135.80 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 304-07489               64.000  TON  |     110.00000        7040.00|     108.00000        6912.00|     141.00000        9024.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0032 304-07492              441.000  TON  |     100.00000       44100.00|      56.22000       24793.02|     106.00000       46746.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0033 401-07321             1124.000  TON  |      80.00000       89920.00|      63.94000       71868.56|      77.00000       86548.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07390             1873.000  TON  |      67.00000      125491.00|      54.15000      101422.95|      61.80000      115751.40 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07407             2996.000  TON  |      65.00000      194740.00|      53.40000      159986.40|      53.00000      158788.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0036 401-07423             1623.000  TON  |      66.00000      107118.00|      56.00000       90888.00|      62.00000      100626.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429             2630.000  TON  |      64.00000      168320.00|      77.50000      203825.00|      70.65000      185809.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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0038 402-07432              255.000  TON  |      95.00000       24225.00|      80.47000       20519.85|     114.70000       29248.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435              425.000  TON  |      85.00000       36125.00|      61.91000       26311.75|      79.50000       33787.50 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 406-05520               15.000  TON  |     800.00000       12000.00|    1175.00000       17625.00|     400.00000        6000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 502-06457              294.000  SYS  |      75.00000       22050.00|      75.00000       22050.00|      56.20000       16522.80 
  PCCP, 9 IN.                             |                             |                             | 
0042 601-01839                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    2430.00000        2430.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0043 601-06855                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     510.00000         510.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0044 601-94689                1.000  EACH |    2800.00000        2800.00|    2800.00000        2800.00|    2975.00000        2975.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105              363.000  LFT  |      18.45000        6697.35|      18.45000        6697.35|      16.70000        6062.10 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0046 604-07897              114.000  SYS  |     140.00000       15960.00|     165.00000       18810.00|     100.00000       11400.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0047 604-07901                6.000  SYS  |     150.00000         900.00|     210.00000        1260.00|     180.00000        1080.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0048 604-07902               29.000  SYS  |     150.00000        4350.00|     185.00000        5365.00|     115.00000        3335.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0049 604-07904               55.000  SYS  |     150.00000        8250.00|     160.00000        8800.00|     117.00000        6435.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0050 605-06120              233.000  LFT  |      40.00000        9320.00|      18.50000        4310.50|      18.55000        4322.15 
  CURB, CONCRETE                          |                             |                             | 
0051 605-06150             4758.000  LFT  |      25.00000      118950.00|      19.00000       90402.00|      19.10000       90877.80 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0052 605-06165             2034.000  LFT  |      25.00000       50850.00|      22.00000       44748.00|      22.40000       45561.60 
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 
0053 605-97937              308.000  LFT  |      25.00000        7700.00|      18.50000        5698.00|      18.70000        5759.60 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0054 610-07486               34.000  TON  |     125.00000        4250.00|     100.00000        3400.00|     152.00000        5168.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0055 610-08446             1815.000  SYS  |      62.00000      112530.00|      60.00000      108900.00|      50.55000       91748.25 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0056 616-02320              202.000  SYS  |       1.00000         202.00|       3.50000         707.00|       3.00000         606.00 
  GEOTEXTILES                             |                             |                             | 
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0057 616-06405              120.000  TON  |      50.00000        6000.00|      50.00000        6000.00|      71.25000        8550.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 621-01004                5.000  EACH |     325.00000        1625.00|     325.00000        1625.00|     325.00000        1625.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0059 621-06560            12465.000  SYS  |       0.66000        8226.90|       0.66000        8226.90|       0.66000        8226.90 
  MULCHED SEEDING, U                      |                             |                             | 
0060 621-06575              100.000  SYS  |      18.90000        1890.00|      18.90000        1890.00|      18.90000        1890.00 
  SODDING, NURSERY                        |                             |                             | 
0061 702-94656               11.000  CYS  |    1600.00000       17600.00|     500.00000        5500.00|     765.75000        8423.25 
  CONCRETE, B                             |                             |                             | 
0062 703-51030              260.000  LBS  |      10.00000        2600.00|       2.50000         650.00|       2.60000         676.00 
  REINFORCING STEEL                       |                             |                             | 
0063 714-06660               43.000  SYS  |     425.00000       18275.00|     300.00000       12900.00|     850.00000       36550.00 
  WINGWALL                                |                             |                             | 
0064 715-01344                1.000  EACH |    3238.00000        3238.00|    1450.00000        1450.00|    3238.00000        3238.00 
  PIPE END SECTION, 60 IN.                |                             |                             | 
0065 715-05048             5264.000  LFT  |       8.60000       45270.40|       5.25000       27636.00|       8.60000       45270.40 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0066 715-05149             2956.000  LFT  |      42.30000      125038.80|      22.00000       65032.00|      42.30000      125038.80 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05151              382.000  LFT  |      48.20000       18412.40|      28.00000       10696.00|      48.20000       18412.40 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0068 715-05152              406.000  LFT  |      51.00000       20706.00|      35.00000       14210.00|      51.00000       20706.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0069 715-05154              442.000  LFT  |      58.60000       25901.20|      50.00000       22100.00|      58.60000       25901.20 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0070 715-05163              109.000  LFT  |     227.00000       24743.00|     225.00000       24525.00|     227.00000       24743.00 
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                             |                             | 
0071 715-05169               42.000  LFT  |      45.70000        1919.40|      29.00000        1218.00|      45.70000        1919.40 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0072 715-05711               30.000  LFT  |      34.80000        1044.00|      20.00000         600.00|      34.80000        1044.00 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0073 715-06923              527.000  LFT  |     370.60000      195306.20|     450.00000      237150.00|     370.60000      195306.20 
  PIPE, TYPE 2, CIRCULAR, 84 IN.          |                             |                             | 
0074 715-46000                1.000  EACH |     310.00000         310.00|     350.00000         350.00|     310.00000         310.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0075 715-46005                3.000  EACH |     400.00000        1200.00|     450.00000        1350.00|     400.00000        1200.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 230 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,866,000.00                                                   ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27569-A                   COUNTIES : PORTER 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-46020                1.000  EACH |     745.00000         745.00|     650.00000         650.00|     745.00000         745.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0077 718-52610              482.000  CYS  |      29.10000       14026.20|      40.00000       19280.00|      29.10000       14026.20 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0078 718-99153             6144.000  SYS  |       0.70000        4300.80|       1.50000        9216.00|       0.70000        4300.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0079 720-44000               12.000  EACH |     208.30000        2499.60|     700.00000        8400.00|     208.30000        2499.60 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0080 720-45030                2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|    1250.00000        2500.00 
  INLET, E7                               |                             |                             | 
0081 720-45410               32.000  EACH |    2045.00000       65440.00|    2700.00000       86400.00|    2045.00000       65440.00 
  MANHOLE, C4                             |                             |                             | 
0082 720-90984                4.000  EACH |    1745.00000        6980.00|    2700.00000       10800.00|    1745.00000        6980.00 
  MANHOLE, C2                             |                             |                             | 
0083 720-91110                3.000  EACH |   15100.00000       45300.00|   12000.00000       36000.00|   15100.00000       45300.00 
  MANHOLE, N4                             |                             |                             | 
0084 720-95335                1.000  EACH |   13000.00000       13000.00|    8000.00000        8000.00|   13000.00000       13000.00 
  MANHOLE, M4                             |                             |                             | 
0085 720-98174                9.000  EACH |    2100.00000       18900.00|    2500.00000       22500.00|    2100.00000       18900.00 
  INLET, B15                              |                             |                             | 
0086 720-98555                3.000  EACH |    2300.00000        6900.00|    2500.00000        7500.00|    2300.00000        6900.00 
  INLET, C15                              |                             |                             | 
0087 720-99416               34.000  EACH |    2745.00000       93330.00|    2900.00000       98600.00|    2745.00000       93330.00 
  CATCH BASIN, B15                        |                             |                             | 
0088 720-99417                9.000  EACH |    2745.00000       24705.00|    2900.00000       26100.00|    2745.00000       24705.00 
  CATCH BASIN, C15                        |                             |                             | 
0089 801-04308               21.000  EACH |     307.00000        6447.00|     307.00000        6447.00|     307.00000        6447.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0090 801-06207            13350.000  LFT  |       0.96000       12816.00|       0.96000       12816.00|       0.96000       12816.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0091 801-06218               52.000  LFT  |       8.65000         449.80|       8.65000         449.80|       8.65000         449.80 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0092 801-06625               98.000  EACH |     109.00000       10682.00|     109.00000       10682.00|     109.00000       10682.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0093 801-06640               52.000  EACH |     157.00000        8164.00|     157.00000        8164.00|     157.00000        8164.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06775                       LUMP |   20000.00000       20000.00|  105000.00000      105000.00|  150000.00000      150000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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0095 801-07118             1020.000  LFT  |      16.38000       16707.60|      16.38000       16707.60|      16.38000       16707.60 
  BARRICADE, III-A                        |                             |                             | 
0096 801-07119               18.000  LFT  |      27.76000         499.68|      27.76000         499.68|      27.76000         499.68 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701              361.000  LFT  |      12.00000        4332.00|      12.00000        4332.00|      12.00000        4332.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-05702              131.000  LFT  |      14.00000        1834.00|      14.00000        1834.00|      14.00000        1834.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-76025              176.000  SFT  |      14.00000        2464.00|      14.00000        2464.00|      14.00000        2464.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0100 802-76035              188.000  SFT  |      14.00000        2632.00|      14.00000        2632.00|      14.00000        2632.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0101 802-97812                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3500.00000        7000.00 
  STREET NAME IDENTIFICATION SIGN ,       |                             |                             | 
  ILLUMINATED                             |                             |                             | 
0102 805-04940                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00 
  MAST ARM , 4 FT., DECORATIVE            |                             |                             | 
0103 805-06592              520.000  LFT  |      12.00000        6240.00|      12.00000        6240.00|      12.00000        6240.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0104 805-78412                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  SIGNAL PEDESTAL, 9 FT.                  |                             |                             | 
0105 805-78900                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0106 805-86889             2079.000  LFT  |       0.50000        1039.50|       0.50000        1039.50|       0.50000        1039.50 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0107 805-98336              520.000  LFT  |       8.00000        4160.00|       8.00000        4160.00|       8.00000        4160.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0108 807-02191                5.000  EACH |     600.00000        3000.00|     600.00000        3000.00|     600.00000        3000.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0109 807-02193               42.000  EACH |     600.00000       25200.00|     600.00000       25200.00|     600.00000       25200.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0110 807-04654               37.000  EACH |    3100.00000      114700.00|    3100.00000      114700.00|    3100.00000      114700.00 
  LIGHT POLE , DECORATIVE, 21 FT. E.M.H., |                             |                             | 
  DUAL 1.5 FT                             |                             |                             | 
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0111 807-04654                5.000  EACH |    4500.00000       22500.00|    4500.00000       22500.00|    4500.00000       22500.00 
  LIGHT POLE , DECORATIVE, 24 FT. E.M.H., |                             |                             | 
  DUAL 2.5 FT                             |                             |                             | 
0112 807-07580             3254.000  LFT  |       7.00000       22778.00|       7.00000       22778.00|       7.00000       22778.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0113 807-86605               76.000  EACH |     750.00000       57000.00|     750.00000       57000.00|     750.00000       57000.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
0114 807-86615                8.000  EACH |     550.00000        4400.00|     550.00000        4400.00|     550.00000        4400.00 
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0115 807-86805                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  SERVICE POINT, I                        |                             |                             | 
0116 807-86810                1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2600.00000        2600.00 
  SERVICE POINT, II                       |                             |                             | 
0117 807-86905               32.000  EACH |      30.00000         960.00|      30.00000         960.00|      30.00000         960.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0118 807-86910               43.000  EACH |      20.00000         860.00|      20.00000         860.00|      20.00000         860.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0119 807-86915               43.000  EACH |      22.00000         946.00|      22.00000         946.00|      22.00000         946.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0120 807-86920               93.000  EACH |      10.00000         930.00|      10.00000         930.00|      10.00000         930.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0121 807-86925               20.000  EACH |      12.00000         240.00|      12.00000         240.00|      12.00000         240.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0122 807-86930               95.000  EACH |       5.00000         475.00|       5.00000         475.00|       5.00000         475.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0123 807-86935               20.000  EACH |       6.00000         120.00|       6.00000         120.00|       6.00000         120.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0124 808-03439              416.000  LFT  |       4.95000        2059.20|       4.95000        2059.20|       4.95000        2059.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0125 808-04767              100.000  LFT  |       2.00000         200.00|       2.00000         200.00|       2.00000         200.00 
  LINE , THERMOPLASTIC, BROKEN, WHITE,    |                             |                             | 
0126 808-06701              200.000  LFT  |       0.81000         162.00|       0.81000         162.00|       0.81000         162.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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     ENGINEER'S ESTIMATE: $ 3,866,000.00                                                   ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27569-A                   COUNTIES : PORTER 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0127 808-06703             1056.000  LFT  |       0.81000         855.36|       0.81000         855.36|       0.81000         855.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0128 808-06705              711.000  LFT  |       1.65000        1173.15|       1.65000        1173.15|       1.65000        1173.15 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0129 808-06716              325.000  LFT  |       0.65000         211.25|       0.65000         211.25|       1.00000         325.00 
  LINE, REMOVE                            |                             |                             | 
0130 808-08258              107.000  LFT  |       4.00000         428.00|       4.00000         428.00|       4.00000         428.00 
  TRANSVERSE MARKINGS , THERMOPLASTIC,    |                             |                             | 
  YIELD LINE                              |                             |                             | 
0131 808-75240              223.000  LFT  |       0.81000         180.63|       0.81000         180.63|       0.81000         180.63 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0132 808-75245             3196.000  LFT  |       0.81000        2588.76|       0.81000        2588.76|       0.81000        2588.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0133 808-75260              288.000  LFT  |       2.65000         763.20|       2.65000         763.20|       2.65000         763.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0134 808-75278              199.000  LFT  |       2.65000         527.35|       2.65000         527.35|       2.65000         527.35 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0135 808-75297               24.000  LFT  |       4.95000         118.80|       4.95000         118.80|       4.95000         118.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0136 808-75320               13.000  EACH |      72.00000         936.00|      72.00000         936.00|      72.00000         936.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0137 808-75325                7.000  EACH |     104.00000         728.00|     104.00000         728.00|     104.00000         728.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0138 808-75998              126.000  EACH |      26.25000        3307.50|      26.25000        3307.50|      26.25000        3307.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0139 808-92027              799.000  LFT  |       1.65000        1318.35|       1.65000        1318.35|       1.65000        1318.35 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     3,239,826.81|           $     3,272,986.84|           $     3,377,702.18 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,239,826.81|           $     3,272,986.84|           $     3,377,702.18 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : R -27895-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 05/22/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 4446009 
                                                                                                        44460095 
                                                                                                        44460095 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-1625197     SELGE CONSTRUCTION CO. INC.                                                $    13,349,952.91  100.0000% 
   2   35-1489621     HRP CONSTRUCTION, INC.                                                     $    14,494,127.05  108.5706% 
   3   35-1058916     WOODRUFF & SONS INC                                                        $    14,893,613.14  111.5630% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 250 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 16,719,500                                                     ROUTE : SR 4 
     CALL ORDER   : 250                     CONTRACT ID : R -27895-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2  ) 35-1489621          |(   3  ) 35-1058916 
                                          |SELGE CONSTRUCTION CO. INC.  |HRP CONSTRUCTION, INC.       |WOODRUFF & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  288000.00000      288000.00|  195000.00000      195000.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               28.000  MOS  |    1875.00000       52500.00|    2250.00000       63000.00|    2200.00000       61600.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                4.000  EACH |     100.00000         400.00|     250.00000        1000.00|     200.00000         800.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              112.000  MOS  |     120.00000       13440.00|     100.00000       11200.00|      62.00000        6944.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP | 1054100.00000     1054100.00|  720000.00000      720000.00| 1205000.00000     1205000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   45000.00000       45000.00|  150000.00000      150000.00|   90000.00000       90000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             1466.700  m2   |      15.00000       22000.50|       8.25000       12100.28|       9.00000       13200.30 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02245               14.000  EACH |     100.00000        1400.00|     250.00000        3500.00|     200.00000        2800.00 
  TREE, 150 mm, REMOVE                    |                             |                             | 
0013 202-02250               12.000  EACH |     150.00000        1800.00|     350.00000        4200.00|     420.00000        5040.00 
  TREE, 250 mm, REMOVE                    |                             |                             | 
0014 202-02255               31.000  EACH |     400.00000       12400.00|     750.00000       23250.00|     600.00000       18600.00 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0015 202-02260               26.000  EACH |     800.00000       20800.00|    1200.00000       31200.00|    1700.00000       44200.00 
  TREE, 760 mm, REMOVE                    |                             |                             | 
0016 202-02279             2492.200  m    |       7.00000       17445.40|      11.35000       28286.47|      12.00000       29906.40 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-03000                       LUMP |   20000.00000       20000.00|   16230.00000       16230.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 16,719,500                                                     ROUTE : SR 4 
     CALL ORDER   : 250                     CONTRACT ID : R -27895-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-1489621         |(   3  ) 35-1058916 
                                          |SELGE CONSTRUCTION CO. INC.  |HRP CONSTRUCTION, INC.       |WOODRUFF & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-52710             3585.900  m2   |       5.50000       19722.45|       3.40000       12192.06|       3.50000       12550.65 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0019 202-91922                6.000  EACH |     500.00000        3000.00|     250.00000        1500.00|     230.00000        1380.00 
  STUMP, REMOVE                           |                             |                             | 
0020 203-02000            18665.300  m3   |      29.80000      556225.94|      20.35000      379838.86|      21.00000      391971.30 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-04523                       LUMP |  450000.00000      450000.00|  797000.00000      797000.00|  600000.00000      600000.00 
  DEWATERING                              |                             |                             | 
0022 205-03371               35.000  m3   |      90.00000        3150.00|      20.00000         700.00|     200.00000        7000.00 
  SEDIMENT REMOVE                         |                             |                             | 
0023 205-06933                6.000  EACH |     125.00000         750.00|     125.00000         750.00|     130.00000         780.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06936              828.000  Mg   |      51.85000       42931.80|      35.00000       28980.00|      50.00000       41400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             3036.000  m    |       4.90000       14876.40|       4.88000       14815.68|       5.00000       15180.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08268            49616.100  m2   |      17.70000      878204.97|      11.85000      587950.79|      12.00000      595393.20 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0027 210-09110                       LUMP |  176000.00000      176000.00|  695000.00000      695000.00|  950000.00000      950000.00 
  MAINTAIN EXISTING FLOWS                 |                             |                             | 
0028 211-02050            16107.000  m3   |       0.01000         161.07|      20.00000      322140.00|      15.00000      241605.00 
  B BORROW FOR STRUCTURE BACKFILL         |                             |                             | 
0029 213-08058            17608.000  m3   |      59.75000     1052078.00|      59.00000     1038872.00|      60.00000     1056480.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0030 301-07448            10664.400  Mg   |      16.70000      178095.48|      30.00000      319932.00|      31.00000      330596.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 303-01180              465.000  Mg   |      33.20000       15438.00|      26.00000       12090.00|      26.00000       12090.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 304-07493             6105.000  Mg   |      70.85000      432539.25|      57.00000      347985.00|      60.00000      366300.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0033 306-08034              325.000  m2   |      16.00000        5200.00|      10.00000        3250.00|       9.00000        2925.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0034 401-07334             4252.800  Mg   |      71.60000      304500.48|      71.50000      304075.20|      75.00000      318960.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             7075.900  Mg   |      57.50000      406864.25|      57.50000      406864.25|      60.00000      424554.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             2869.200  Mg   |      49.50000      142025.40|      49.50000      142025.40|      50.00000      143460.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07424            22248.000  Mg   |      45.00000     1001160.00|      45.00000     1001160.00|      46.00000     1023408.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 16,719,500                                                     ROUTE : SR 4 
     CALL ORDER   : 250                     CONTRACT ID : R -27895-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-1489621         |(   3  ) 35-1058916 
                                          |SELGE CONSTRUCTION CO. INC.  |HRP CONSTRUCTION, INC.       |WOODRUFF & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 406-05520               46.500  Mg   |     520.00000       24180.00|     520.00000       24180.00|     550.00000       25575.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 604-07899               85.300  m2   |     190.00000       16207.00|     170.00000       14501.00|     225.00000       19192.50 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0040 604-07899               50.600  m2   |     190.00000        9614.00|     170.00000        8602.00|     220.00000       11132.00 
  CURB RAMP, CONCRETE, E Modified - curb  |                             |                             | 
  included in curb cost                   |                             |                             | 
0041 604-07901               64.100  m2   |     130.00000        8333.00|     170.00000       10897.00|     240.00000       15384.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07901              162.000  m2   |     130.00000       21060.00|     170.00000       27540.00|     200.00000       32400.00 
  CURB RAMP, CONCRETE, G Modified - curb  |                             |                             | 
  included in curb costs                  |                             |                             | 
0043 604-07902               58.400  m2   |     130.00000        7592.00|     170.00000        9928.00|     225.00000       13140.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0044 604-07902               30.300  m2   |     130.00000        3939.00|     170.00000        5151.00|     225.00000        6817.50 
  CURB RAMP, CONCRETE, H Modified - curb  |                             |                             | 
  included in curb costs                  |                             |                             | 
0045 604-07903                4.800  m2   |     130.00000         624.00|     170.00000         816.00|     250.00000        1200.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0046 604-44251                0.721  m3   |     230.00000         165.83|    1400.00000        1009.40|    3500.00000        2523.50 
  STEPS, CONCRETE                         |                             |                             | 
0047 604-90256             7784.800  m2   |      44.70000      347980.56|      55.50000      432056.40|      70.00000      544936.00 
  SIDEWALK, CONCRETE, 150 mm              |                             |                             | 
0048 605-06120             1849.400  m    |      28.00000       51783.20|       4.00000        7397.60|       4.20000        7767.48 
  CURB, CONCRETE                          |                             |                             | 
0049 605-06140             4675.800  m    |      46.00000      215086.80|      40.00000      187032.00|      42.00000      196383.60 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0050 610-08446             5555.200  m2   |      42.00000      233318.40|      63.75000      354144.00|      80.00000      444416.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0051 611-06497               61.000  EACH |     190.00000       11590.00|     190.00000       11590.00|     200.00000       12200.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0052 615-06500                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     610.00000         610.00 
  MONUMENT, A                             |                             |                             | 
0053 615-06505               10.000  EACH |     595.00000        5950.00|     595.00000        5950.00|     620.00000        6200.00 
  MONUMENT, B                             |                             |                             | 
0054 616-06451              163.200  Mg   |      45.25000        7384.80|      40.00000        6528.00|      55.00000        8976.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0055 621-06575            11765.000  m2   |       3.90000       45883.50|       3.88000       45648.20|       4.00000       47060.00 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 16,719,500                                                     ROUTE : SR 4 
     CALL ORDER   : 250                     CONTRACT ID : R -27895-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-1489621         |(   3  ) 35-1058916 
                                          |SELGE CONSTRUCTION CO. INC.  |HRP CONSTRUCTION, INC.       |WOODRUFF & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 622-05649               84.000  EACH |     320.00000       26880.00|     320.00000       26880.00|     350.00000       29400.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                             |                             | 
  32 TO 50 mm                             |                             |                             | 
0057 702-94656              108.100  m3   |     325.00000       35132.50|     100.00000       10810.00|     120.00000       12972.00 
  CONCRETE, B                             |                             |                             | 
0058 706-92237               46.000  m    |     590.00000       27140.00|     445.00000       20470.00|     600.00000       27600.00 
  HANDRAIL, STEEL                         |                             |                             | 
0059 712-04784                1.000  EACH |   61250.00000       61250.00|   96000.00000       96000.00|   45000.00000       45000.00 
  STRUCTURE NO. 1, MODIFIED               |                             |                             | 
0060 712-04784                1.000  EACH |   61250.00000       61250.00|   92000.00000       92000.00|   50000.00000       50000.00 
  STRUCTURE NO. 2, MODIFIED               |                             |                             | 
0062 715-04612              440.000  m    |     548.00000      241120.00|     450.00000      198000.00|     500.00000      220000.00 
  PIPE , SANITARY SEWER, 1050 mm, RCP,    |                             |                             | 
0063 715-04612               21.000  m    |    1189.00000       24969.00|    1020.00000       21420.00|     960.00000       20160.00 
  PIPE , SANITARY SEWER, 1200 mm, DUCTILE |                             |                             | 
0064 715-04612              450.000  m    |     156.85000       70582.50|      90.00000       40500.00|     155.00000       69750.00 
  PIPE , SANITARY SEWER, 150 mm, DUCTILE  |                             |                             | 
0065 715-04612             1180.000  m    |     136.90000      161542.00|      55.00000       64900.00|     134.00000      158120.00 
  PIPE , SANITARY SEWER, 150 mm, PVC,     |                             |                             | 
0066 715-04612              181.000  m    |     735.00000      133035.00|     725.00000      131225.00|     901.00000      163081.00 
  PIPE , SANITARY SEWER, 1500 mm, RCP,    |                             |                             | 
0067 715-05024              163.900  m    |     288.25000       47244.18|     215.00000       35238.50|     224.00000       36713.60 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0068 715-05149              962.800  m    |     170.15000      163820.42|      60.00000       57768.00|     118.00000      113610.40 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0069 715-05151               83.000  m    |     175.50000       14566.50|      70.00000        5810.00|      98.00000        8134.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0070 715-05152              601.100  m    |     150.75000       90615.83|      80.00000       48088.00|      85.00000       51093.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0071 715-05154              185.700  m    |     220.15000       40881.86|      98.00000       18198.60|     160.00000       29712.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0072 715-05155              265.300  m    |     210.15000       55752.80|     104.00000       27591.20|     140.00000       37142.00 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0073 715-05156              439.500  m    |     363.20000      159626.40|     240.00000      105480.00|     200.00000       87900.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0074 715-05161             1438.100  m    |     609.50000      876521.95|     295.00000      424239.50|     315.00000      453001.50 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0075 715-05408               23.000  m    |     145.65000        3349.95|      60.00000        1380.00|     160.00000        3680.00 
  PIPE, SANITARY SEWER, 200 mm , PVC,     |                             |                             | 
  SDR-26                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 16,719,500                                                     ROUTE : SR 4 
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0076 715-05409              671.500  m    |     156.10000      104821.15|     110.00000       73865.00|     170.00000      114155.00 
  PIPE, SANITARY SEWER, 250 mm , PVC,     |                             |                             | 
  SDR-26                                  |                             |                             | 
0077 715-05411              813.700  m    |     161.15000      131127.76|     115.00000       93575.50|     180.00000      146466.00 
  PIPE, SANITARY SEWER, 300 mm , PVC,     |                             |                             | 
  SDR-26                                  |                             |                             | 
0078 715-05412               17.000  m    |     185.70000        3156.90|     120.00000        2040.00|     210.00000        3570.00 
  PIPE, SANITARY SEWER, 375 mm , PVC,     |                             |                             | 
  SDR-26                                  |                             |                             | 
0079 715-05413              346.000  m    |     210.00000       72660.00|     125.00000       43250.00|     220.00000       76120.00 
  PIPE, SANITARY SEWER, 450 mm , PVC,     |                             |                             | 
  SDR-26                                  |                             |                             | 
0080 715-05415               19.000  m    |    1161.00000       22059.00|    1320.00000       25080.00|     600.00000       11400.00 
  PIPE, SANITARY SEWER, 600 mm , DUCTILE  |                             |                             | 
  IRON, PC 200, TWIN PIPE                 |                             |                             | 
0081 715-05419              135.000  m    |     504.00000       68040.00|     225.00000       30375.00|     375.00000       50625.00 
  PIPE, SANITARY SEWER, 900 mm , RCP,     |                             |                             | 
  CLASS 4, OR                             |                             |                             | 
0082 715-06379              129.000  EACH |     500.00000       64500.00|    1300.00000      167700.00|    1100.00000      141900.00 
  SEWER TAP, SANITARY, ON PVC PIPE        |                             |                             | 
0083 715-06379               49.000  EACH |    1525.00000       74725.00|    1150.00000       56350.00|    1800.00000       88200.00 
  SEWER TAP, SANITARY, ON RCP PIPE        |                             |                             | 
0084 715-98265                6.000  m    |     224.25000        1345.50|      60.00000         360.00|     300.00000        1800.00 
  WATER MAIN, DUCTILE IRON, 100 mm , PC   |                             |                             | 
  350                                     |                             |                             | 
0085 720-03194                2.000  EACH |   11700.00000       23400.00|   35800.00000       71600.00|   22000.00000       44000.00 
  MANHOLE L, MODIFIED, FOR SANITARY SEWER |                             |                             | 
0086 720-03194                2.000  EACH |   14700.00000       29400.00|   39200.00000       78400.00|   30000.00000       60000.00 
  MANHOLE N, MODIFIED, FOR SANITARY SEWER |                             |                             | 
0087 720-04721               13.000  EACH |    5500.00000       71500.00|   15900.00000      206700.00|   12500.00000      162500.00 
  MANHOLE, K , MODIFIED, FOR SANITARY     |                             |                             | 
  SEWER                                   |                             |                             | 
0088 720-44000               38.000  EACH |     360.00000       13680.00|     400.00000       15200.00|     150.00000        5700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0089 720-45030                5.000  EACH |    1600.00000        8000.00|    4900.00000       24500.00|    1500.00000        7500.00 
  INLET, E7                               |                             |                             | 
0090 720-45035                1.000  EACH |    1600.00000        1600.00|    4900.00000        4900.00|    1600.00000        1600.00 
  INLET, F7                               |                             |                             | 
0091 720-45410               15.000  EACH |    2100.00000       31500.00|    4950.00000       74250.00|    2600.00000       39000.00 
  MANHOLE, C4                             |                             |                             | 
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0092 720-45415               15.000  EACH |    3550.00000       53250.00|   11800.00000      177000.00|    3500.00000       52500.00 
  MANHOLE, D4                             |                             |                             | 
0093 720-45416               25.000  EACH |    4700.00000      117500.00|   14800.00000      370000.00|    5000.00000      125000.00 
  MANHOLE, E4                             |                             |                             | 
0094 720-94157               35.000  EACH |    2200.00000       77000.00|    8400.00000      294000.00|    4800.00000      168000.00 
  MANHOLE, C , MODIFIED, FOR SANITARY     |                             |                             | 
  SEWER                                   |                             |                             | 
0095 720-96999               26.000  EACH |    2850.00000       74100.00|    3850.00000      100100.00|    2700.00000       70200.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0096 720-98174               65.000  EACH |    2700.00000      175500.00|    5900.00000      383500.00|    3000.00000      195000.00 
  INLET, B15                              |                             |                             | 
0097 720-98555               29.000  EACH |    2700.00000       78300.00|    5900.00000      171100.00|    3000.00000       87000.00 
  INLET, C15                              |                             |                             | 
0098 732-01898              121.000  m    |     151.75000       18361.75|      95.00000       11495.00|     200.00000       24200.00 
  WATER MAIN, DUCTILE IRON, 250 mm , PC   |                             |                             | 
  350                                     |                             |                             | 
0099 732-02745               22.000  EACH |     825.00000       18150.00|    1600.00000       35200.00|    1400.00000       30800.00 
  GATE VALVE AND BOX, 200 mm , RW         |                             |                             | 
0100 732-04836                3.000  EACH |     550.00000        1650.00|    1150.00000        3450.00|    1000.00000        3000.00 
  GATE VALVE AND BOX, 100 mm RW           |                             |                             | 
0101 732-04836               48.000  EACH |    1430.00000       68640.00|    2300.00000      110400.00|    1600.00000       76800.00 
  GATE VALVE AND BOX, 300 mm RW           |                             |                             | 
0102 732-04995                8.000  EACH |    2150.00000       17200.00|    2100.00000       16800.00|    2300.00000       18400.00 
  LINE STOP , 100 mm                      |                             |                             | 
0103 732-04995                4.000  EACH |    2275.00000        9100.00|    2200.00000        8800.00|    2500.00000       10000.00 
  LINE STOP , 150 mm                      |                             |                             | 
0104 732-04995               38.000  EACH |    2650.00000      100700.00|    2400.00000       91200.00|    2700.00000      102600.00 
  LINE STOP , 200 mm                      |                             |                             | 
0105 732-04995                6.000  EACH |    3500.00000       21000.00|    4700.00000       28200.00|    3800.00000       22800.00 
  LINE STOP , 250 mm                      |                             |                             | 
0108 732-91738              222.000  m    |     122.35000       27161.70|      65.00000       14430.00|     190.00000       42180.00 
  WATER MAIN, DUCTILE IRON, 150 mm , PC   |                             |                             | 
  350                                     |                             |                             | 
0109 732-91739              396.000  m    |     134.00000       53064.00|      75.00000       29700.00|     200.00000       79200.00 
  WATER MAIN, DUCTILE IRON, 200 mm , PC   |                             |                             | 
  350                                     |                             |                             | 
0110 732-93923             6045.000  kg   |       8.00000       48360.00|      25.00000      151125.00|      21.00000      126945.00 
  DUCTILE IRON WATER PIPE FITTINGS ,      |                             |                             | 
  RESTRAINED FITTINGS, COMPACT            |                             |                             | 
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0111 732-98479                5.000  EACH |    1350.00000        6750.00|    2100.00000       10500.00|    1700.00000        8500.00 
  GATE VALVE AND BOX, 250 mm , RW         |                             |                             | 
0112 801-06207            16072.000  m    |       2.80000       45001.60|       2.78000       44680.16|       3.00000       48216.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0113 801-06577               28.800  m    |      16.75000         482.40|      16.72000         481.54|      18.00000         518.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0114 801-06640               80.000  EACH |     189.00000       15120.00|     189.00000       15120.00|     200.00000       16000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0115 801-06710              360.000  DAY  |      11.00000        3960.00|      11.00000        3960.00|      12.00000        4320.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0116 801-06775                       LUMP |   20000.00000       20000.00|  195000.00000      195000.00|  150000.00000      150000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0117 801-07118              173.000  m    |     131.00000       22663.00|     131.00000       22663.00|     140.00000       24220.00 
  BARRICADE, III-A                        |                             |                             | 
0118 801-07215              540.000  DAY  |      45.00000       24300.00|      45.00000       24300.00|      55.00000       29700.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0119 805-01842                9.000  EACH |     620.00000        5580.00|     620.00000        5580.00|     680.00000        6120.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0120 805-02151               16.000  EACH |     450.00000        7200.00|     450.00000        7200.00|     475.00000        7600.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 305 mm           |                             |                             | 
0121 805-78060                2.000  EACH |    8500.00000       17000.00|    8500.00000       17000.00|    9000.00000       18000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                             |                             | 
  PHASE                                   |                             |                             | 
0122 805-78100                1.000  EACH |    9000.00000        9000.00|    9000.00000        9000.00|    9500.00000        9500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0123 805-78205               20.000  EACH |     625.00000       12500.00|     625.00000       12500.00|     650.00000       13000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0124 805-78230                4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|     950.00000        3800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0125 805-78420                4.000  EACH |     410.00000        1640.00|     410.00000        1640.00|     425.00000        1700.00 
  DISCONNECT HANGER                       |                             |                             | 
0126 805-78470             1032.900  m    |       1.00000        1032.90|       0.98000        1012.24|       1.00000        1032.90 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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0127 805-78485               85.900  m    |       4.10000         352.19|       4.10000         352.19|       4.25000         365.08 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0128 805-78490              294.900  m    |       5.25000        1548.23|       5.25000        1548.23|       5.50000        1621.95 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0129 805-78510             1562.600  m    |       2.50000        3906.50|       2.46000        3844.00|       2.70000        4219.02 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0130 805-78785               10.000  EACH |     400.00000        4000.00|     400.00000        4000.00|     420.00000        4200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0131 805-78795              355.800  m    |      32.80000       11670.24|      32.80000       11670.24|      35.00000       12453.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0132 805-81032                4.000  EACH |    3850.00000       15400.00|    3850.00000       15400.00|    4000.00000       16000.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0133 808-06703              300.900  m    |       1.25000         376.13|       1.25000         376.13|       1.30000         391.17 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0134 808-06713             3741.900  m    |       0.57000        2132.88|       0.57000        2132.88|       0.60000        2245.14 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0135 808-06716              570.000  m    |       2.00000        1140.00|       5.71000        3254.70|       4.00000        2280.00 
  LINE, REMOVE                            |                             |                             | 
0136 808-75245             5678.500  m    |       1.25000        7098.13|       1.25000        7098.13|       1.30000        7382.05 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0137 808-75278               43.600  m    |       7.50000         327.00|       7.50000         327.00|       8.00000         348.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0138 808-75297              184.000  m    |      15.00000        2760.00|      15.00000        2760.00|      16.00000        2944.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0139 808-75300              734.700  m    |       3.75000        2755.13|       3.75000        2755.13|       4.00000        2938.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0140 808-75320                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     120.00000         960.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0141 808-75325                6.000  EACH |     170.00000        1020.00|     170.00000        1020.00|     150.00000         900.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0142 808-75996               80.000  EACH |      32.50000        2600.00|      15.00000        1200.00|      10.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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0143 808-75998               80.000  EACH |      15.00000        1200.00|      47.60000        3808.00|      35.00000        2800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0144 808-92027              281.000  m    |       5.00000        1405.00|       5.00000        1405.00|       5.00000        1405.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0145 202-01667               90.000  EACH |      75.00000        6750.00|      75.00000        6750.00|      80.00000        7200.00 
  SIGN AND SUPPORTS, WOOD POSTS, REMOVE   |                             |                             | 
0146 202-04089               21.000  EACH |      50.00000        1050.00|      50.00000        1050.00|      52.00000        1092.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0147 802-05701              501.200  m    |      39.40000       19747.28|      39.36000       19727.23|      40.00000       20048.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0148 802-07060               34.000  EACH |      40.00000        1360.00|      40.00000        1360.00|      42.00000        1428.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0149 802-76025                4.500  m2   |     161.50000         726.75|     161.46000         726.57|     170.00000         765.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0150 802-76035                2.600  m2   |     150.70000         391.82|     150.69000         391.79|     160.00000         416.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0151 732-96670             3244.000  m    |     123.40000      400309.60|     115.00000      373060.00|     170.00000      551480.00 
  WATER MAIN, DUCTILE IRON, 300 mm , PC   |                             |                             | 
  350                                     |                             |                             | 
0152 801-09133                4.000  EACH |   15000.00000       60000.00|   15000.00000       60000.00|   16000.00000       64000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0153 202-05545               80.000  m3   |      38.00000        3040.00|      77.45000        6196.00|      90.00000        7200.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0154 202-05550               80.000  m3   |      10.00000         800.00|      17.50000        1400.00|      22.00000        1760.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0155 202-05555               80.000  m3   |      20.00000        1600.00|      39.75000        3180.00|      30.00000        2400.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0156 202-09106               10.000  EACH |     100.00000        1000.00|     850.00000        8500.00|     110.00000        1100.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0157 202-08209             4000.000  L    |       1.75000        7000.00|       0.40000        1600.00|       0.40000        1600.00 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             | 
  DISPOSAL, C                             |                             |                             | 
0158 202-05823                2.000  EACH |    4100.00000        8200.00|    3210.00000        6420.00|    6300.00000       12600.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 11400 LITERS CAPACITY    |                             |                             | 
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0159 108-01614                       LUMP |   16200.00000       16200.00|   23700.00000       23700.00|   12000.00000       12000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0160 715-09064             1000.000  m    |       5.00000        5000.00|       3.50000        3500.00|       5.00000        5000.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0161 210-07739               10.000  EACH |    2200.00000       22000.00|    2950.00000       29500.00|    2600.00000       26000.00 
  TEMPORARY TIE INS                       |                             |                             | 
0162 202-03875                1.000  EACH |     500.00000         500.00|     750.00000         750.00|     170.00000         170.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0163 211-06827             1000.000  Mg   |      19.50000       19500.00|      20.00000       20000.00|       7.50000        7500.00 
  B BORROW                                |                             |                             | 
0164 303-02051              100.000  Mg   |      54.00000        5400.00|      40.00000        4000.00|      42.00000        4200.00 
  STONE, 2                                |                             |                             | 
0165 616-02320              500.000  m2   |       7.00000        3500.00|       2.00000        1000.00|       2.10000        1050.00 
  GEOTEXTILES                             |                             |                             | 
0166 621-06748              500.000  m2   |       2.30000        1150.00|       2.30000        1150.00|       2.25000        1125.00 
  SEEDING                                 |                             |                             | 
0167 732-05560             2585.000  m    |      67.00000      173195.00|      50.00000      129250.00|      85.00000      219725.00 
  SERVICE LINE , 25mm, TYPE K, COPPER     |                             |                             | 
0168 732-09111              212.000  EACH |     546.00000      115752.00|     625.00000      132500.00|     750.00000      159000.00 
  SERVICE SETS, 25mm                      |                             |                             | 
     SECTION TOTALS                       |           $    13,349,952.91|           $    14,494,127.05|           $    14,893,613.14 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   N/A 
                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    13,349,952.91|           $    14,494,127.05|           $    14,893,613.14 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 47330035 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       862,056.00  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       870,150.10  100.9389% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       872,743.84  101.2398% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $       898,239.35  104.1973% 
   5   90-0177865     HIS CONSTRUCTORS LLC                                                       $       912,000.00  105.7936% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,037,891.50  120.3972% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1364963          |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14090.70000       14090.70|   15000.00000       15000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               17.000  MOS  |    1700.00000       28900.00|    1250.00000       21250.00|    2000.00000       34000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                3.000  EACH |      80.00000         240.00|     150.00000         450.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               54.000  MOS  |      80.00000        4320.00|     100.00000        5400.00|     150.00000        8100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   41000.00000       41000.00|   43500.00000       43500.00|   42000.00000       42000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   40500.00000       40500.00|   43500.00000       43500.00|   43000.00000       43000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            12920.000  CYS  |      12.50000      161500.00|      12.75000      164730.00|      12.00000      155040.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |       4.00000        2000.00|      10.00000        5000.00|       5.00000        2500.00 
  BORROW                                  |                             |                             | 
0013 205-06931               74.000  TON  |      45.00000        3330.00|      27.50000        2035.00|      39.00000        2886.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                1.000  EACH |     127.00000         127.00|     125.00000         125.00|     300.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               13.000  TON  |     440.00000        5720.00|     430.00000        5590.00|     421.00000        5473.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937             1484.000  LFT  |       1.40000        2077.60|       1.40000        2077.60|       1.30000        1929.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             9418.000  SYS  |       5.75000       54153.50|       4.50000       42381.00|       4.75000       44735.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1364963         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 207-08265             1864.000  SYS  |       5.00000        9320.00|       4.10000        7642.40|       4.50000        8388.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0019 211-07454              196.000  CYS  |      19.00000        3724.00|      40.00000        7840.00|      20.00000        3920.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 303-01180             3465.000  TON  |      15.50000       53707.50|      20.00000       69300.00|      15.50000       53707.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-02172              500.000  TON  |      15.50000        7750.00|      20.00000       10000.00|      16.00000        8000.00 
  TEMPORARY AGGREGATE                     |                             |                             | 
0022 304-07490               18.000  TON  |     145.00000        2610.00|     100.00000        1800.00|     145.00000        2610.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0023 306-08034              496.000  SYS  |      11.00000        5456.00|       6.00000        2976.00|       2.50000        1240.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              838.000  TON  |      74.75000       62640.50|      73.50000       61593.00|      75.00000       62850.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390             1083.000  TON  |      60.25000       65250.75|      62.00000       67146.00|      61.00000       66063.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             1498.000  TON  |      61.00000       91378.00|      62.00000       92876.00|      70.00000      104860.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 406-05520                5.420  TON  |     375.00000        2032.50|     300.00000        1626.00|     375.00000        2032.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 610-07486              190.000  TON  |     125.50000       23845.00|     115.00000       21850.00|     126.00000       23940.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497                3.000  EACH |     220.00000         660.00|     225.00000         675.00|     210.00000         630.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               45.000  EACH |     134.00000        6030.00|     140.00000        6300.00|     126.00000        5670.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                4.000  EACH |     615.00000        2460.00|     650.00000        2600.00|     585.00000        2340.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320             2227.000  SYS  |       2.00000        4454.00|       3.00000        6681.00|       1.74000        3874.98 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              223.000  TON  |      39.00000        8697.00|      30.00000        6690.00|      56.00000       12488.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 616-05689              210.000  TON  |      39.00000        8190.00|      30.00000        6300.00|      50.00000       10500.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0035 616-06451              933.000  TON  |      31.00000       28923.00|      25.00000       23325.00|      38.00000       35454.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004               10.000  EACH |     640.00000        6400.00|     625.00000        6250.00|     611.00000        6110.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1364963         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-01956              261.000  LBS  |       4.75000        1239.75|       4.75000        1239.75|       4.51000        1177.11 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0038 621-06545                0.500  TON  |     630.00000         315.00|     700.00000         350.00|     600.00000         300.00 
  FERTILIZER                              |                             |                             | 
0039 621-06557              572.000  LBS  |       2.57000        1470.04|       2.75000        1573.00|       2.45000        1401.40 
  SEED MIXTURE, T                         |                             |                             | 
0040 621-06565               10.400  TON  |     315.00000        3276.00|     325.00000        3380.00|     300.00000        3120.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567               47.000  kGAL |       5.25000         246.75|       5.00000         235.00|       5.00000         235.00 
  WATER                                   |                             |                             | 
0042 621-06575            11811.000  SYS  |       2.55000       30118.05|       2.75000       32480.25|       3.45000       40747.95 
  SODDING, NURSERY                        |                             |                             | 
0043 622-52436                2.000  EACH |      48.00000          96.00|      50.00000         100.00|     100.00000         200.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 715-02397                2.000  EACH |    2200.00000        4400.00|    1500.00000        3000.00|    1500.00000        3000.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0045 715-05019               59.000  LFT  |     110.00000        6490.00|     110.00000        6490.00|      65.00000        3835.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0046 715-05127              190.000  LFT  |      69.00000       13110.00|     135.00000       25650.00|      83.00000       15770.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0047 715-05151               57.000  LFT  |      56.00000        3192.00|      35.00000        1995.00|      38.00000        2166.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05154               10.000  LFT  |     150.00000        1500.00|      65.00000         650.00|     140.00000        1400.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0049 715-05169               56.000  LFT  |      57.00000        3192.00|      35.00000        1960.00|      50.00000        2800.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-05842                4.000  EACH |    3750.00000       15000.00|    1750.00000        7000.00|     825.00000        3300.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0051 715-46005                5.000  EACH |     425.00000        2125.00|     265.00000        1325.00|     650.00000        3250.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 718-06531                1.000  EACH |     175.00000         175.00|     250.00000         250.00|     500.00000         500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0053 720-44000                3.000  EACH |     450.00000        1350.00|     300.00000         900.00|     500.00000        1500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0054 720-45410                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    3200.00000        3200.00 
  MANHOLE, C4                             |                             |                             | 
0055 720-45605                4.500  LFT  |     525.00000        2362.50|     275.00000        1237.50|     320.00000        1440.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0056 801-04308                7.000  EACH |     242.00000        1694.00|     275.00000        1925.00|     230.00000        1610.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1364963         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06625               28.000  EACH |      94.50000        2646.00|     110.00000        3080.00|      90.00000        2520.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640               27.000  EACH |     178.00000        4806.00|     250.00000        6750.00|     170.00000        4590.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06645               14.000  EACH |      31.50000         441.00|      50.00000         700.00|      30.00000         420.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0060 801-07118               12.000  LFT  |      52.50000         630.00|      25.00000         300.00|      50.00000         600.00 
  BARRICADE, III-A                        |                             |                             | 
0061 802-05701               57.400  LFT  |      15.75000         904.05|      17.50000        1004.50|      15.00000         861.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0062 802-76025               20.500  SFT  |      24.25000         497.13|      25.00000         512.50|      23.00000         471.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0063 802-76035               27.000  SFT  |      19.00000         513.00|      20.00000         540.00|      18.00000         486.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0064 808-06703             4984.000  LFT  |       0.32000        1594.88|       0.40000        1993.60|       0.30000        1495.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75245             6040.000  LFT  |       0.32000        1932.80|       0.40000        2416.00|       0.30000        1812.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-75297               56.000  LFT  |      10.50000         588.00|      17.50000         980.00|      10.00000         560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0067 808-75996               48.000  EACH |       5.00000         240.00|      15.00000         720.00|      10.00000         480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               48.000  EACH |      40.00000        1920.00|      50.00000        2400.00|      50.00000        2400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       862,056.00|           $       870,150.10|           $       872,743.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       862,056.00|           $       870,150.10|           $       872,743.84 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20960.00000       20960.00|   15410.00000       15410.00|   16900.00000       16900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               17.000  MOS  |    1500.00000       25500.00|    3400.00000       57800.00|    2800.00000       47600.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                3.000  EACH |     225.00000         675.00|     215.00000         645.00|     110.00000         330.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               54.000  MOS  |     180.00000        9720.00|     120.00000        6480.00|      95.00000        5130.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   45500.00000       45500.00|   36674.90000       36674.90|   60700.00000       60700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   45500.00000       45500.00|   27070.50000       27070.50|   22000.00000       22000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            12920.000  CYS  |      12.00000      155040.00|      14.00000      180880.00|      21.00000      271320.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |      12.00000        6000.00|      15.00000        7500.00|      16.00000        8000.00 
  BORROW                                  |                             |                             | 
0013 205-06931               74.000  TON  |      80.00000        5920.00|      37.00000        2738.00|      45.00000        3330.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                1.000  EACH |      80.00000          80.00|      78.00000          78.00|      85.00000          85.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               13.000  TON  |     400.00000        5200.00|     365.00000        4745.00|     375.00000        4875.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937             1484.000  LFT  |       1.40000        2077.60|       1.30000        1929.20|       1.30000        1929.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             9418.000  SYS  |       5.70000       53682.60|       5.25000       49444.50|       4.85000       45677.30 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08265             1864.000  SYS  |       5.40000       10065.60|       5.00000        9320.00|       4.40000        8201.60 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-07454              196.000  CYS  |      90.00000       17640.00|      24.00000        4704.00|      24.75000        4851.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 303-01180             3465.000  TON  |      18.00000       62370.00|      21.00000       72765.00|      30.00000      103950.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-02172              500.000  TON  |      20.00000       10000.00|      20.00000       10000.00|      34.00000       17000.00 
  TEMPORARY AGGREGATE                     |                             |                             | 
0022 304-07490               18.000  TON  |     140.00000        2520.00|     250.00000        4500.00|     140.00000        2520.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0023 306-08034              496.000  SYS  |       5.00000        2480.00|       3.00000        1488.00|       7.85000        3893.60 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              838.000  TON  |      72.00000       60336.00|      75.00000       62850.00|      70.00000       58660.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390             1083.000  TON  |      60.00000       64980.00|      65.00000       70395.00|      58.00000       62814.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             1498.000  TON  |      60.00000       89880.00|      61.00000       91378.00|      58.00000       86884.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 406-05520                5.420  TON  |     340.00000        1842.80|     315.00000        1707.30|     300.00000        1626.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 610-07486              190.000  TON  |     125.00000       23750.00|     120.00000       22800.00|     110.00000       20900.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497                3.000  EACH |     250.00000         750.00|     220.00000         660.00|     165.00000         495.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               45.000  EACH |     150.00000        6750.00|     130.00000        5850.00|     145.00000        6525.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                4.000  EACH |     650.00000        2600.00|     610.00000        2440.00|     725.00000        2900.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320             2227.000  SYS  |       2.25000        5010.75|       2.00000        4454.00|       2.00000        4454.00 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              223.000  TON  |      46.00000       10258.00|      52.00000       11596.00|      57.00000       12711.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 616-05689              210.000  TON  |      46.00000        9660.00|      52.00000       10920.00|      59.00000       12390.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0035 616-06451              933.000  TON  |      30.00000       27990.00|      28.00000       26124.00|      40.00000       37320.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004               10.000  EACH |     225.00000        2250.00|     210.00000        2100.00|     200.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-01956              261.000  LBS  |       9.00000        2349.00|       8.30000        2166.30|       8.25000        2153.25 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06545                0.500  TON  |     500.00000         250.00|     470.00000         235.00|     475.00000         237.50 
  FERTILIZER                              |                             |                             | 
0039 621-06557              572.000  LBS  |       2.50000        1430.00|       2.30000        1315.60|       2.35000        1344.20 
  SEED MIXTURE, T                         |                             |                             | 
0040 621-06565               10.400  TON  |     400.00000        4160.00|     365.00000        3796.00|     375.00000        3900.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567               47.000  kGAL |       1.00000          47.00|       1.10000          51.70|       1.00000          47.00 
  WATER                                   |                             |                             | 
0042 621-06575            11811.000  SYS  |       3.00000       35433.00|       2.60000       30708.60|       2.75000       32480.25 
  SODDING, NURSERY                        |                             |                             | 
0043 622-52436                2.000  EACH |      35.00000          70.00|      31.00000          62.00|      25.00000          50.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 715-02397                2.000  EACH |    2200.00000        4400.00|    1800.00000        3600.00|    1935.00000        3870.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0045 715-05019               59.000  LFT  |      75.00000        4425.00|      60.00000        3540.00|      80.00000        4720.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0046 715-05127              190.000  LFT  |      85.00000       16150.00|      61.00000       11590.00|      70.00000       13300.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0047 715-05151               57.000  LFT  |      40.00000        2280.00|      37.00000        2109.00|      35.00000        1995.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05154               10.000  LFT  |     125.00000        1250.00|     170.00000        1700.00|      46.00000         460.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0049 715-05169               56.000  LFT  |      45.00000        2520.00|      38.00000        2128.00|      35.00000        1960.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-05842                4.000  EACH |    1200.00000        4800.00|    2300.00000        9200.00|    1550.00000        6200.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0051 715-46005                5.000  EACH |     250.00000        1250.00|     650.00000        3250.00|     350.00000        1750.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 718-06531                1.000  EACH |     600.00000         600.00|    1500.00000        1500.00|     770.00000         770.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0053 720-44000                3.000  EACH |     450.00000        1350.00|     400.00000        1200.00|     515.00000        1545.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0054 720-45410                1.000  EACH |    3500.00000        3500.00|    1900.00000        1900.00|    2425.00000        2425.00 
  MANHOLE, C4                             |                             |                             | 
0055 720-45605                4.500  LFT  |     700.00000        3150.00|     800.00000        3600.00|     290.00000        1305.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0056 801-04308                7.000  EACH |     225.00000        1575.00|     210.00000        1470.00|     250.00000        1750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0057 801-06625               28.000  EACH |     125.00000        3500.00|     115.00000        3220.00|     100.00000        2800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   975,930.00                                                   ROUTE : SR 103 
     CALL ORDER   : 260                     CONTRACT ID : R -28094-A                   COUNTIES : HENRY 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-06640               27.000  EACH |     160.00000        4320.00|     150.00000        4050.00|     190.00000        5130.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06645               14.000  EACH |      45.00000         630.00|      42.00000         588.00|      30.00000         420.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0060 801-07118               12.000  LFT  |      17.00000         204.00|      16.00000         192.00|      55.00000         660.00 
  BARRICADE, III-A                        |                             |                             | 
0061 802-05701               57.400  LFT  |      17.00000         975.80|      16.00000         918.40|      18.00000        1033.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0062 802-76025               20.500  SFT  |      26.00000         533.00|      24.00000         492.00|      24.00000         492.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0063 802-76035               27.000  SFT  |      22.00000         594.00|      19.00000         513.00|      20.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0064 808-06703             4984.000  LFT  |       0.45000        2242.80|       0.50000        2492.00|       0.35000        1744.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75245             6040.000  LFT  |       0.45000        2718.00|       0.50000        3020.00|       0.35000        2114.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-75297               56.000  LFT  |       5.65000         316.40|       5.25000         294.00|      10.00000         560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0067 808-75996               48.000  EACH |      43.00000        2064.00|      34.00000        1632.00|       5.00000         240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               48.000  EACH |      45.00000        2160.00|      42.00000        2016.00|      40.00000        1920.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       898,239.35|           $       912,000.00|           $     1,037,891.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       898,239.35|           $       912,000.00|           $     1,037,891.50 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 11/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0424035 
                                                                                                        0424035 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $     1,211,211.21  100.0000% 
   2   35-0626844     J.H. RUDOLPH & COMPANY                                                     $     1,298,757.64  107.2280% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     1,337,445.95  110.4222% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-0626844          |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   FLASHER MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   18000.00000       18000.00|   18000.00000       18000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   60000.00000       60000.00|   64500.00000       64500.00|   66750.00000       66750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |   12000.00000       12000.00|   12500.00000       12500.00|   13250.00000       13250.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-05545              550.000  CYS  |      45.00000       24750.00|      41.00000       22550.00|      51.00000       28050.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0007 202-05550              550.000  CYS  |      17.00000        9350.00|      15.00000        8250.00|      16.00000        8800.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0008 202-05555              550.000  CYS  |      10.00000        5500.00|       2.45000        1347.50|      11.50000        6325.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0009 202-09106                8.000  EACH |     350.00000        2800.00|     310.00000        2480.00|     250.00000        2000.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0010 202-78515                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1700.00000        1700.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 203-02000            10893.000  CYS  |      13.00000      141609.00|      15.75000      171564.75|      12.75000      138885.75 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |       4.40000        2200.00|       5.00000        2500.00|      10.00000        5000.00 
  BORROW                                  |                             |                             | 
0013 205-06931               36.000  TON  |      30.00000        1080.00|      97.00000        3492.00|      25.00000         900.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                3.000  EACH |     155.00000         465.00|      96.00000         288.00|      75.00000         225.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               10.000  TON  |     500.00000        5000.00|     380.00000        3800.00|     350.00000        3500.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937             1175.000  LFT  |       1.50000        1762.50|       1.75000        2056.25|       1.75000        2056.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             6306.000  SYS  |      11.75000       74095.50|      15.00000       94590.00|      17.50000      110355.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 211-02050             1000.000  CYS  |      14.32000       14320.00|      28.00000       28000.00|      37.50000       37500.00 
  B BORROW                                |                             |                             | 
0019 211-07454              196.000  CYS  |      60.00000       11760.00|      46.00000        9016.00|      37.50000        7350.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-04324                3.200  CYS  |     475.00000        1520.00|     400.00000        1280.00|     150.00000         480.00 
  FLOWABLE FILL                           |                             |                             | 
0021 301-07448             2782.000  TON  |      15.00000       41730.00|      26.70000       74279.40|      20.00000       55640.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-08210              200.000  TON  |      26.00000        5200.00|      26.70000        5340.00|      20.00000        4000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0023 304-07491               40.000  TON  |     150.00000        6000.00|     148.00000        5920.00|     135.00000        5400.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0024 306-08034             2100.000  SYS  |       5.50000       11550.00|       3.00000        6300.00|       4.50000        9450.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 402-07433              227.000  TON  |      66.50000       15095.50|      95.00000       21565.00|      70.00000       15890.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07434              568.000  TON  |      66.50000       37772.00|      85.00000       48280.00|      70.00000       39760.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07438              214.000  TON  |      56.50000       12091.00|      63.00000       13482.00|      59.00000       12626.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07439              847.000  TON  |      56.50000       47855.50|      63.00000       53361.00|      59.00000       49973.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07441              490.000  TON  |      56.50000       27685.00|      74.00000       36260.00|      59.00000       28910.00 
  HMA BASE, TYPE B                        |                             |                             | 
0030 402-07442             1866.000  TON  |      56.50000      105429.00|      56.00000      104496.00|      54.00000      100764.00 
  HMA BASE, TYPE C                        |                             |                             | 
0031 406-05520                7.080  TON  |     300.00000        2124.00|     400.00000        2832.00|     300.00000        2124.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06145              295.000  LFT  |      20.00000        5900.00|      29.00000        8555.00|      30.00000        8850.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0033 607-90826                1.000  EACH |     600.00000         600.00|     800.00000         800.00|     400.00000         400.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0034 610-07487              124.000  TON  |      66.50000        8246.00|     125.00000       15500.00|      65.00000        8060.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 610-07712              170.000  SYS  |      48.00000        8160.00|      60.00000       10200.00|      47.50000        8075.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0036 611-06497                2.000  EACH |     150.00000         300.00|     115.00000         230.00|     120.00000         240.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 611-06498                2.000  EACH |     300.00000         600.00|     230.00000         460.00|     235.00000         470.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06490               27.000  EACH |     150.00000        4050.00|     115.00000        3105.00|     125.00000        3375.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                3.000  EACH |     650.00000        1950.00|     495.00000        1485.00|     550.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0040 616-02320             2320.000  SYS  |       3.00000        6960.00|       2.40000        5568.00|       3.00000        6960.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-05689             1808.000  TON  |      35.00000       63280.00|      22.00000       39776.00|      22.50000       40680.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0042 616-06405               43.000  TON  |      35.00000        1505.00|      60.00000        2580.00|      22.50000         967.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 616-06451              291.000  TON  |      35.00000       10185.00|      28.00000        8148.00|      22.50000        6547.50 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 621-01004               14.000  EACH |     330.00000        4620.00|     690.00000        9660.00|     425.00000        5950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                1.400  TON  |     500.00000         700.00|     540.00000         756.00|     400.00000         560.00 
  FERTILIZER                              |                             |                             | 
0046 621-06553              578.000  LBS  |       2.50000        1445.00|       2.95000        1705.10|       3.75000        2167.50 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              850.000  LBS  |       2.50000        2125.00|       2.25000        1912.50|       2.00000        1700.00 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                7.000  TON  |     400.00000        2800.00|       4.10000          28.70|     350.00000        2450.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               14.000  kGAL |       1.00000          14.00|       1.00000          14.00|       6.00000          84.00 
  WATER                                   |                             |                             | 
0050 621-06574             3506.000  SYS  |       3.25000       11394.50|       5.00000       17530.00|       3.50000       12271.00 
  SODDING                                 |                             |                             | 
0051 622-91786               90.000  EACH |       9.00000         810.00|      10.75000         967.50|      10.00000         900.00 
  SEEDLING                                |                             |                             | 
0052 714-26708              114.000  LFT  |     600.00000       68400.00|     585.00000       66690.00|    1000.00000      114000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 
0053 714-26718              109.000  LFT  |     650.00000       70850.00|     705.00000       76845.00|    1000.00000      109000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 6 FT.                |                             |                             | 
0054 714-94664               60.000  LFT  |     250.00000       15000.00|     210.00000       12600.00|     500.00000       30000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3 FT. X 3 FT. , EXTENSIONS    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 715-03487                1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00|    1250.00000        1250.00 
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                             |                             | 
0056 715-05128              218.000  LFT  |     130.00000       28340.00|      75.00000       16350.00|     140.00000       30520.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0057 715-05151              520.000  LFT  |      48.00000       24960.00|      35.00000       18200.00|      35.00000       18200.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0058 715-05169               30.000  LFT  |     165.00000        4950.00|      34.00000        1020.00|      35.00000        1050.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05175              150.000  LFT  |     105.00000       15750.00|      49.00000        7350.00|      90.00000       13500.00 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             | 
0060 715-06004                4.000  EACH |    1650.00000        6600.00|    2000.00000        8000.00|    1850.00000        7400.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0061 715-46005                3.000  EACH |     525.00000        1575.00|     425.00000        1275.00|     280.00000         840.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0062 715-46030                4.000  EACH |     950.00000        3800.00|     725.00000        2900.00|     750.00000        3000.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0063 720-45070                1.000  EACH |    2500.00000        2500.00|    2300.00000        2300.00|    2750.00000        2750.00 
  INLET, P12A                             |                             |                             | 
0064 720-98555                2.000  EACH |    2000.00000        4000.00|    2650.00000        5300.00|    1250.00000        2500.00 
  INLET, C15                              |                             |                             | 
0065 801-01093                4.000  EACH |    1900.00000        7600.00|    1500.00000        6000.00|    1750.00000        7000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0066 801-04308                2.000  EACH |     510.00000        1020.00|     400.00000         800.00|     450.00000         900.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06203             3426.000  LFT  |       0.40000        1370.40|       0.28000         959.28|       0.35000        1199.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0068 801-06207             3426.000  LFT  |       1.30000        4453.80|       1.00000        3426.00|       1.10000        3768.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06640               26.000  EACH |     225.00000        5850.00|     150.00000        3900.00|     160.00000        4160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06645               18.000  EACH |      65.00000        1170.00|      50.00000         900.00|      50.00000         900.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0071 801-06775                       LUMP |   60000.00000       60000.00|   74300.00000       74300.00|   55000.00000       55000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118              168.000  LFT  |      35.00000        5880.00|      27.00000        4536.00|      27.50000        4620.00 
  BARRICADE, III-A                        |                             |                             | 
0073 802-05701               69.400  LFT  |      13.35000         926.49|      10.76000         746.74|      12.00000         832.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 802-05702               35.200  LFT  |      14.00000         492.80|      10.76000         378.75|      12.00000         422.40 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0075 802-76025                6.250  SFT  |      25.00000         156.25|      17.90000         111.88|      20.00000         125.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0076 802-76035               76.500  SFT  |      25.00000        1912.50|      19.90000        1522.35|      21.00000        1606.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 802-76045               21.000  SFT  |      30.00000         630.00|      21.90000         459.90|      23.00000         483.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0078 805-01815                2.000  EACH |    2150.00000        4300.00|    1800.00000        3600.00|    2000.00000        4000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0079 805-01879                1.000  EACH |     549.93000         549.93|     500.00000         500.00|     600.00000         600.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0080 805-02439                1.000  EACH |     114.94000         114.94|     100.00000         100.00|     150.00000         150.00 
  CONDUIT RISER, GALVANIZED, 2 IN.        |                             |                             | 
0081 805-78010                1.000  EACH |    1100.00000        1100.00|    1000.00000        1000.00|    1250.00000        1250.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0082 805-78190                4.000  EACH |     415.00000        1660.00|     360.00000        1440.00|     375.00000        1500.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER                                   |                             |                             | 
0083 805-78195                4.000  EACH |     415.00000        1660.00|     360.00000        1440.00|     375.00000        1500.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0084 805-78415                1.000  EACH |    1800.00000        1800.00|    1600.00000        1600.00|    1750.00000        1750.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0085 805-78420                1.000  EACH |     275.00000         275.00|     260.00000         260.00|     275.00000         275.00 
  DISCONNECT HANGER                       |                             |                             | 
0086 805-78480              381.000  LFT  |       1.25000         476.25|       1.10000         419.10|       1.25000         476.25 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0087 805-78485               51.000  LFT  |       1.75000          89.25|       1.44000          73.44|       1.60000          81.60 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0088 805-81032                2.000  EACH |    4250.00000        8500.00|    3600.00000        7200.00|    3750.00000        7500.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0089 808-06703             4200.000  LFT  |       0.75000        3150.00|       0.39000        1638.00|       0.50000        2100.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,359,000.00                                                   ROUTE : 50 
     CALL ORDER   : 270                     CONTRACT ID : R -28329-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1364963 
                                          |CRIDER & CRIDER, INC.        |J.H. RUDOLPH & COMPANY       |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 808-06716             1142.000  LFT  |       1.30000        1484.60|       1.10000        1256.20|       1.10000        1256.20 
  LINE, REMOVE                            |                             |                             | 
0091 808-75240              310.000  LFT  |       0.75000         232.50|       0.39000         120.90|       0.50000         155.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0092 808-75245             2060.000  LFT  |       0.75000        1545.00|       0.39000         803.40|       0.50000        1030.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75297               60.000  LFT  |       8.00000         480.00|       5.90000         354.00|       6.50000         390.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0094 808-75996               58.000  EACH |       6.00000         348.00|      21.00000        1218.00|      15.00000         870.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0095 808-75998               62.000  EACH |      66.00000        4092.00|      65.00000        4030.00|      67.50000        4185.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0096 105-08520                2.000  EACH |     200.00000         400.00|     245.00000         490.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0097 105-08521               14.000  MOS  |      75.00000        1050.00|     150.00000        2100.00|     100.00000        1400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0098 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0099 214-07202              325.000  SYS  |       5.00000        1625.00|       4.40000        1430.00|       5.00000        1625.00 
  GEOGRID, I                              |                             |                             | 
     SECTION TOTALS                       |           $     1,211,211.21|           $     1,298,757.64|           $     1,337,445.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,211,211.21|           $     1,298,757.64|           $     1,337,445.95 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 280                     CONTRACT ID : R -28346-A                   COUNTIES : JENNINGS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 99400234 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       872,212.95  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       924,974.49  106.0492% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     1,284,821.00  147.3059% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,144,000.00                                                   ROUTE : CR 350 
     CALL ORDER   : 280                     CONTRACT ID : R -28346-A                   COUNTIES : JENNINGS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13500.00000       13500.00|   13200.00000       13200.00|   17900.00000       17900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1100.00000        8800.00|    2000.00000       16000.00|    2510.00000       20080.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   43000.00000       43000.00|   17955.00000       17955.00|   53600.00000       53600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    8700.00000        8700.00|   35400.00000       35400.00|   57000.00000       57000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-04089                3.000  EACH |     165.00000         495.00|      50.00000         150.00|     221.00000         663.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 203-02000             6602.000  CYS  |       8.00000       52816.00|       8.79000       58031.58|      18.50000      122137.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06931              140.000  TON  |      25.00000        3500.00|      35.00000        4900.00|      31.50000        4410.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06933                5.000  EACH |      90.00000         450.00|      75.00000         375.00|      99.00000         495.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937              540.000  LFT  |       1.50000         810.00|       3.00000        1620.00|       1.60000         864.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08265            17783.000  SYS  |       3.00000       53349.00|       3.53000       62773.99|       4.80000       85358.40 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0014 211-07454               30.000  CYS  |      32.00000         960.00|      17.80000         534.00|      35.50000        1065.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 213-04324              200.000  CYS  |      49.00000        9800.00|      64.80000       12960.00|     218.00000       43600.00 
  FLOWABLE FILL                           |                             |                             | 
0016 301-07448             6211.000  TON  |      13.00000       80743.00|      16.51000      102543.61|      16.50000      102481.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 306-08043              811.000  SYS  |       6.00000        4866.00|       2.65000        2149.15|      11.00000        8921.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-07321             1021.000  TON  |      50.00000       51050.00|      53.50000       54623.50|      63.00000       64323.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,144,000.00                                                   ROUTE : CR 350 
     CALL ORDER   : 280                     CONTRACT ID : R -28346-A                   COUNTIES : JENNINGS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07390             2579.000  TON  |      45.00000      116055.00|      46.00000      118634.00|      53.00000      136687.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 401-07407             2645.000  TON  |      40.00000      105800.00|      44.00000      116380.00|      51.00000      134895.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0021 404-05514             3638.000  SYS  |       3.00000       10914.00|       2.70000        9822.60|       2.90000       10550.20 
  SEAL COAT, 5                            |                             |                             | 
0022 406-05521            24300.000  SYS  |       0.15000        3645.00|       0.14000        3402.00|       0.20000        4860.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 610-07486              122.000  TON  |      90.00000       10980.00|     110.00000       13420.00|     101.00000       12322.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0024 611-08232                3.000  EACH |     135.00000         405.00|     150.00000         450.00|     184.00000         552.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0025 616-02320              267.000  SYS  |       3.50000         934.50|       3.56000         950.52|       2.60000         694.20 
  GEOTEXTILES                             |                             |                             | 
0026 616-05688               63.000  TON  |      24.00000        1512.00|      33.20000        2091.60|      29.50000        1858.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0027 616-06451               70.000  TON  |      25.00000        1750.00|      25.00000        1750.00|      26.00000        1820.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0028 621-01004                2.000  EACH |     625.00000        1250.00|     400.00000         800.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-02363            13300.000  SYS  |       0.25000        3325.00|       0.23000        3059.00|       0.30000        3990.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0030 621-06559            30863.000  SYS  |       0.35000       10802.05|       0.27000        8333.01|       0.40000       12345.20 
  MULCHED SEEDING, R                      |                             |                             | 
0031 621-06575              392.000  SYS  |       6.00000        2352.00|       4.00000        1568.00|       6.10000        2391.20 
  SODDING, NURSERY                        |                             |                             | 
0032 702-90915                1.700  CYS  |     600.00000        1020.00|     200.80000         341.36|     210.00000         357.00 
  CONCRETE, A                             |                             |                             | 
0033 714-02544                6.000  EACH |    7600.00000       45600.00|    9500.00000       57000.00|   12300.00000       73800.00 
  WINGWALL, PRECAST CONCRETE              |                             |                             | 
0034 714-03571               68.000  LFT  |     795.00000       54060.00|     700.00000       47600.00|     890.00000       60520.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 3 FT.                |                             |                             | 
0035 714-07892               39.000  LFT  |     575.00000       22425.00|     500.00000       19500.00|     730.00000       28470.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 9 FT. X 3 FT.                 |                             |                             | 
0036 714-93641               39.000  LFT  |     375.00000       14625.00|     300.00000       11700.00|     543.00000       21177.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 3 FT.                 |                             |                             | 
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                                                                                                                   PAGE : 280 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,144,000.00                                                   ROUTE : CR 350 
     CALL ORDER   : 280                     CONTRACT ID : R -28346-A                   COUNTIES : JENNINGS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 715-02628                2.000  EACH |     625.00000        1250.00|     275.00000         550.00|     714.00000        1428.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0038 715-02630                1.000  EACH |     900.00000         900.00|     596.79000         596.79|    1360.00000        1360.00 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0039 715-05169               73.000  LFT  |      32.00000        2336.00|      23.37000        1706.01|      45.00000        3285.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05173               55.000  LFT  |      47.00000        2585.00|      28.55000        1570.25|      53.50000        2942.50 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0041 715-05228              451.000  LFT  |      54.00000       24354.00|      59.21000       26703.71|      63.00000       28413.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0042 715-05232              325.000  LFT  |      57.00000       18525.00|      86.31000       28050.75|      68.50000       22262.50 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0043 715-05248              116.000  LFT  |     285.00000       33060.00|     230.41000       26727.56|     290.00000       33640.00 
  PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.    |                             |                             | 
0044 715-05946                1.000  EACH |    1000.00000        1000.00|     454.80000         454.80|    1140.00000        1140.00 
  SAFETY METAL END SECTION, 6:1, 21 IN.   |                             |                             | 
0045 715-07579                1.000  EACH |    1400.00000        1400.00|     682.80000         682.80|    1570.00000        1570.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 2.9 SQ. FT.                        |                             |                             | 
0046 715-46005                2.000  EACH |     257.00000         514.00|     270.00000         540.00|     372.00000         744.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0047 715-46020                1.000  EACH |     395.00000         395.00|     344.00000         344.00|     704.15000         704.15 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0048 720-45135                5.000  EACH |    1200.00000        6000.00|    1565.20000        7826.00|    1400.00000        7000.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0049 801-04308                3.000  EACH |     400.00000        1200.00|     375.00000        1125.00|     582.00000        1746.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               10.000  EACH |     125.00000        1250.00|     210.00000        2100.00|     170.00000        1700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640               35.000  EACH |     135.00000        4725.00|     185.00000        6475.00|     184.00000        6440.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06645                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      73.50000         147.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0053 801-06775                       LUMP |   19500.00000       19500.00|    9175.00000        9175.00|   62300.00000       62300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07119               80.000  LFT  |      25.00000        2000.00|      18.50000        1480.00|      37.00000        2960.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,144,000.00                                                   ROUTE : CR 350 
     CALL ORDER   : 280                     CONTRACT ID : R -28346-A                   COUNTIES : JENNINGS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 802-05701               55.200  LFT  |      12.00000         662.40|      20.00000        1104.00|      16.00000         883.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0056 802-07060                3.000  EACH |     215.00000         645.00|      75.00000         225.00|     288.00000         864.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0057 802-76025               36.900  SFT  |      20.00000         738.00|      26.00000         959.40|      26.50000         977.85 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0058 808-06703             8400.000  LFT  |       0.50000        4200.00|       0.37000        3108.00|       0.60000        5040.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0059 808-75245             7950.000  LFT  |       0.50000        3975.00|       0.37000        2941.50|       0.60000        4770.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75297               68.000  LFT  |       6.50000         442.00|       4.00000         272.00|       8.70000         591.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75320                2.000  EACH |      80.00000         160.00|      68.00000         136.00|     111.00000         222.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       872,212.95|           $       924,974.49|           $     1,284,821.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       872,212.95|           $       924,974.49|           $     1,284,821.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 304 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 304                     CONTRACT ID : R -28774-B                   COUNTIES : MARTIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 10/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 6741614 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J.H. RUDOLPH & COMPANY                                                     $       481,703.17  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       506,114.65  105.0677% 
   3   35-1418333     ROGERS GROUP, INC.                                                         $       582,973.02  121.0233% 
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                                                                                                                   PAGE : 304 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,600.00                                                   ROUTE : CR 55 
     CALL ORDER   : 304                     CONTRACT ID : R -28774-B                   COUNTIES : MARTIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1357381          |(   3  ) 35-1418333 
                                          |J.H. RUDOLPH & COMPANY       |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23000.00000       23000.00|   16000.00000       16000.00|   17500.00000       17500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2130.00000       12780.00|    2075.00000       12450.00|    2700.00000       16200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   24000.00000       24000.00|   25161.40000       25161.40|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   18000.00000       18000.00|   28000.00000       28000.00|   40000.00000       40000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-96133               14.000  m    |     120.00000        1680.00|      86.00000        1204.00|      84.00000        1176.00 
  PIPE, REMOVE                            |                             |                             | 
0009 203-02000             3453.000  m3   |      15.00000       51795.00|      28.00000       96684.00|      20.00000       69060.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06931                7.000  Mg   |     170.00000        1190.00|     125.00000         875.00|     125.00000         875.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06932               45.000  m    |      12.00000         540.00|      12.50000         562.50|      33.00000        1485.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              100.000  m    |       3.50000         350.00|       3.30000         330.00|       7.50000         750.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08267             2998.000  m2   |      11.00000       32978.00|       9.50000       28481.00|       9.00000       26982.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 211-07454               38.100  m3   |      25.00000         952.50|      49.00000        1866.90|      76.00000        2895.60 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 213-08058               54.500  m3   |      94.00000        5123.00|     129.00000        7030.50|     175.00000        9537.50 
  FLOWABLE BACKFILL                       |                             |                             | 
0016 301-07448             2748.000  Mg   |      21.00000       57708.00|      17.00000       46716.00|      32.50000       89310.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 306-08034             6300.000  m2   |       1.50000        9450.00|       1.85000       11655.00|       1.70000       10710.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0018 401-07320             1106.000  Mg   |      70.50000       77973.00|      62.25000       68848.50|      62.00000       68572.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,600.00                                                   ROUTE : CR 55 
     CALL ORDER   : 304                     CONTRACT ID : R -28774-B                   COUNTIES : MARTIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1357381         |(   3  ) 35-1418333 
                                          |J.H. RUDOLPH & COMPANY       |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07389             1145.000  Mg   |      58.00000       66410.00|      56.50000       64692.50|      62.00000       70990.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 406-05520                3.800  Mg   |     445.00000        1691.00|     265.00000        1007.00|     250.00000         950.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07486              252.500  Mg   |     105.00000       26512.50|      85.00000       21462.50|      83.00000       20957.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0022 616-02320               50.000  m2   |      22.00000        1100.00|       4.50000         225.00|       5.00000         250.00 
  GEOTEXTILES                             |                             |                             | 
0023 616-06405               31.000  Mg   |      60.00000        1860.00|      29.50000         914.50|      51.00000        1581.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0024 621-01004                2.000  EACH |     700.00000        1400.00|     715.00000        1430.00|     490.00000         980.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-02770              487.000  m2   |       2.25000        1095.75|       2.50000        1217.50|       1.80000         876.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0026 621-06545                0.950  Mg   |     700.00000         665.00|     770.00000         731.50|     360.00000         342.00 
  FERTILIZER                              |                             |                             | 
0027 621-06553              195.000  kg   |       6.60000        1287.00|       7.25000        1413.75|       6.10000        1189.50 
  SEED MIXTURE, R                         |                             |                             | 
0028 621-06565                4.600  Mg   |     460.00000        2116.00|     510.00000        2346.00|     330.00000        1518.00 
  MULCHING MATERIAL                       |                             |                             | 
0029 715-05121               39.000  m    |     270.00000       10530.00|     140.00000        5460.00|     130.00000        5070.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0030 715-05128               16.000  m    |     525.00000        8400.00|     440.00000        7040.00|     500.00000        8000.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0031 715-05171               53.000  m    |     170.00000        9010.00|     140.00000        7420.00|     140.00000        7420.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0032 715-06004                2.000  EACH |    2300.00000        4600.00|    2750.00000        5500.00|    1200.00000        2400.00 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0033 715-08282                6.700  Mg   |     180.00000        1206.00|     180.00000        1206.00|     175.00000        1172.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0034 715-46010               10.000  EACH |     475.00000        4750.00|     475.00000        4750.00|     600.00000        6000.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0035 801-04308                2.000  EACH |     425.00000         850.00|     545.00000        1090.00|     395.00000         790.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0036 801-06625               18.000  EACH |     135.00000        2430.00|     125.00000        2250.00|     125.00000        2250.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0037 801-06640               10.000  EACH |     135.00000        1350.00|     275.00000        2750.00|     125.00000        1250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,600.00                                                   ROUTE : CR 55 
     CALL ORDER   : 304                     CONTRACT ID : R -28774-B                   COUNTIES : MARTIN 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1357381         |(   3  ) 35-1418333 
                                          |J.H. RUDOLPH & COMPANY       |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06775                       LUMP |    6500.00000        6500.00|   18000.00000       18000.00|   55000.00000       55000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07118               14.400  m    |      70.00000        1008.00|      62.00000         892.80|      70.00000        1008.00 
  BARRICADE, III-A                        |                             |                             | 
0040 801-07119                7.200  m    |      85.00000         612.00|      80.00000         576.00|      84.00000         604.80 
  BARRICADE, III-B                        |                             |                             | 
0041 802-05704               32.400  m    |      36.00000        1166.40|      53.00000        1717.20|      36.00000        1166.40 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0042 802-76025                4.840  m2   |     193.00000         934.12|     355.00000        1718.20|     193.00000         934.12 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0043 808-06713             3254.000  m    |       0.92000        2993.68|       0.56000        1822.24|       1.00000        3254.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0044 808-06714             3241.000  m    |       0.92000        2981.72|       0.56000        1814.96|       1.00000        3241.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0045 808-75297               37.000  m    |      19.50000         721.50|      21.60000         799.20|      19.50000         721.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
     SECTION TOTALS                       |           $       481,703.17|           $       506,114.65|           $       582,973.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       481,703.17|           $       506,114.65|           $       582,973.02 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 324 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 324                     CONTRACT ID : R -28961-B                   COUNTIES : BOONE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0400599 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,391,300.00  100.0000% 
   2   31-4351261     SHELLY & SANDS INC                                                         $     5,821,517.92  107.9799% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,884,262.55  109.1437% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 324 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,800,000.00                                                   ROUTE : 65 
     CALL ORDER   : 324                     CONTRACT ID : R -28961-B                   COUNTIES : BOONE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 31-4351261          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |     100.00000         300.00|      85.00000         255.00|     200.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-07038               10.000  MOS  |    2250.00000       22500.00|    2000.00000       20000.00|    2300.00000       23000.00 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|      85.00000          85.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               10.000  MOS  |     100.00000        1000.00|      85.00000         850.00|      70.00000         700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               30.000  MOS  |     100.00000        3000.00|      35.00000        1050.00|      70.00000        2100.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  372324.03000      372324.03|  300000.00000      300000.00|  290000.00000      290000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-74035                2.000  EACH |     320.00000         640.00|      85.00000         170.00|    1300.00000        2600.00 
  SIGN, REMOVE                            |                             |                             | 
0013 303-01180             1202.000  TON  |      38.00000       45676.00|      24.00000       28848.00|      70.00000       84140.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-07449             4700.000  TON  |      28.00000      131600.00|      25.60000      120320.00|      25.00000      117500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07783              917.000  TON  |     245.00000      224665.00|     285.00000      261345.00|     160.00000      146720.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0016 306-08033           374661.000  SYS  |       0.90000      337194.90|       1.00000      374661.00|       1.00000      374661.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08034             8192.000  SYS  |       1.10000        9011.20|       1.75000       14336.00|       1.00000        8192.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,800,000.00                                                   ROUTE : 65 
     CALL ORDER   : 324                     CONTRACT ID : R -28961-B                   COUNTIES : BOONE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08041             3164.000  SYS  |      28.00000       88592.00|      20.00000       63280.00|      25.00000       79100.00 
  MILLING, PCCP                           |                             |                             | 
0019 306-08042             4363.000  SYS  |       1.15000        5017.45|       1.25000        5453.75|       0.70000        3054.10 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043             6514.000  SYS  |       2.15000       14005.10|       1.50000        9771.00|       1.00000        6514.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             1752.000  SYS  |       3.50000        6132.00|       1.40000        2452.80|       5.00000        8760.00 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   18000.00000       18000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-09049            31710.000  TON  |      68.00000     2156280.00|      68.35000     2167378.50|      71.00000     2251410.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0024 404-05511           201630.000  SYS  |       1.25000      252037.50|       0.88000      177434.40|       1.30000      262119.00 
  SEAL COAT, 2                            |                             |                             | 
0025 406-05520               93.500  TON  |     320.00000       29920.00|     200.00000       18700.00|     300.00000       28050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 503-05240              300.000  LFT  |      20.00000        6000.00|      10.46000        3138.00|      15.00000        4500.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0027 506-06333             3250.000  SYS  |     215.00000      698750.00|     299.00000      971750.00|     225.00000      731250.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0028 608-04395              140.000  TON  |     150.00000       21000.00|     150.00000       21000.00|      80.00000       11200.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0029 610-07788              145.000  TON  |     100.00000       14500.00|     146.00000       21170.00|     160.00000       23200.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0030 612-04315               16.400  TON  |    1300.00000       21320.00|    1375.00000       22550.00|    1350.00000       22140.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-60410              272.000  EACH |      15.00000        4080.00|      15.85000        4311.20|      16.00000        4352.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0032 715-05053             2500.000  LFT  |      19.45000       48625.00|      18.50000       46250.00|      20.00000       50000.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0033 715-05203            37402.000  LFT  |       4.10000      153348.20|       8.00000      299216.00|       5.00000      187010.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0034 718-06526             3900.000  TON  |       1.00000        3900.00|      70.00000      273000.00|      75.00000      292500.00 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0035 718-06528              100.000  EACH |     700.00000       70000.00|     450.00000       45000.00|     850.00000       85000.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0036 718-52610             3600.000  CYS  |      69.85000      251460.00|      18.00000       64800.00|      70.00000      252000.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0037 801-01093               12.000  EACH |    1275.00000       15300.00|     625.00000        7500.00|     730.00000        8760.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,800,000.00                                                   ROUTE : 65 
     CALL ORDER   : 324                     CONTRACT ID : R -28961-B                   COUNTIES : BOONE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-03290                8.000  EACH |     205.00000        1640.00|     150.00000        1200.00|     130.00000        1040.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06204            13000.000  LFT  |       1.00000       13000.00|       0.25000        3250.00|       0.30000        3900.00 
  TEMPORARY PAVEMENT MARKING, 5 IN.       |                             |                             | 
0040 801-06208            13000.000  LFT  |       1.10000       14300.00|       0.90000       11700.00|       1.50000       19500.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN.                                   |                             |                             | 
0041 801-06640               88.000  EACH |     120.00000       10560.00|     125.00000       11000.00|     120.00000       10560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710              150.000  DAY  |      21.00000        3150.00|      10.60000        1590.00|      16.00000        2400.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |  170000.00000      170000.00|  300000.00000      300000.00|  300000.00000      300000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-09133                4.000  EACH |    6300.00000       25200.00|    3700.00000       14800.00|    4300.00000       17200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0045 805-05905                1.000  EACH |   20000.00000       20000.00|   10400.00000       10400.00|   10000.00000       10000.00 
  ATR STATION- 4 LANE                     |                             |                             | 
0046 808-03631             1188.000  LFT  |       1.26000        1496.88|       1.04000        1235.52|       2.40000        2851.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-03632             1188.000  LFT  |       1.26000        1496.88|       1.04000        1235.52|       2.40000        2851.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-06702            34103.000  LFT  |       0.33000       11253.99|       0.38000       12959.14|       0.35000       11936.05 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-06703           128348.000  LFT  |       0.25000       32087.00|       0.31000       39787.88|       0.30000       38504.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-06705             8723.000  LFT  |       1.29000       11252.67|       0.61000        5321.03|       0.90000        7850.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0051 808-06706              984.000  LFT  |       7.40000        7281.60|       3.67000        3611.28|       5.00000        4920.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-06716             2673.000  LFT  |       0.61000        1630.53|       0.57000        1523.61|       1.50000        4009.50 
  LINE, REMOVE                            |                             |                             | 
0053 808-74811              297.000  LFT  |       1.31000         389.07|       1.29000         383.13|       3.00000         891.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0054 808-75245           128348.000  LFT  |       0.25000       32087.00|       0.31000       39787.88|       0.30000       38504.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75996             2032.000  EACH |       6.00000       12192.00|       2.29000        4653.28|       4.00000        8128.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     5,391,300.00|           $     5,821,517.92|           $     5,884,262.55 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,391,300.00|           $     5,821,517.92|           $     5,884,262.55 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 430 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/10/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 22800305 
                                                                                                        2280030 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,634,736.71  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,189,791.00  115.2708% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $     4,335,325.00  119.2748% 
   4   35-0997978     PHEND & BROWN INC                                                          $     4,499,371.00  123.7881% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                2.000  EACH |      90.00000         180.00|     100.00000         200.00|      90.00000         180.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     100.00000         100.00|      90.00000          90.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                7.000  MOS  |     150.00000        1050.00|     100.00000         700.00|      45.00000         315.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               14.000  MOS  |      50.00000         700.00|     100.00000        1400.00|      22.50000         315.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  690599.97000      690599.97|  151700.87000      151700.87|  216500.00000      216500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02271                8.000  EACH |     130.00000        1040.00|     155.00000        1240.00|     235.00000        1880.00 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02676             1000.000  TON  |       6.20000        6200.00|       4.00000        4000.00|       5.50000        5500.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0013 202-78515                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0014 202-90277               21.000  EACH |     500.00000       10500.00|     250.00000        5250.00|     250.00000        5250.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 202-93741               13.000  EACH |    1250.00000       16250.00|     225.00000        2925.00|     250.00000        3250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02000             1597.000  CYS  |      23.00000       36731.00|      15.00000       23955.00|      15.00000       23955.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-91878               68.000  LFT  |      65.00000        4420.00|      20.00000        1360.00|       8.00000         544.00 
  LINEAR DITCH GRADING                    |                             |                             | 
0018 207-08268             7116.000  SYS  |      15.00000      106740.00|      13.00000       92508.00|      12.00000       85392.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 301-07448             1719.000  TON  |       0.01000          17.19|      24.00000       41256.00|      17.00000       29223.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-01180             6997.000  TON  |       0.01000          69.97|      18.00000      125946.00|      11.50000       80465.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 304-07491             1000.000  TON  |     103.00000      103000.00|      80.00000       80000.00|      50.00000       50000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0022 304-07494             4388.000  TON  |      53.00000      232564.00|      42.75000      187587.00|      55.00000      241340.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0023 306-08033           233100.000  SYS  |       0.02000        4662.00|       0.40000       93240.00|       0.24000       55944.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0024 306-08034             1000.000  SYS  |      22.50000       22500.00|       2.00000        2000.00|       2.50000        2500.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043             2240.000  SYS  |      22.50000       50400.00|       2.00000        4480.00|       3.00000        6720.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432            19700.000  SYS  |       0.01000         197.00|       0.40000        7880.00|       0.05000         985.00 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |   26500.00000       26500.00|   26700.00000       26700.00|   45000.00000       45000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-09046             6126.000  TON  |      28.00000      171528.00|      47.00000      287922.00|      41.00000      251166.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL   |                             |                             | 
0029 401-09047            10133.000  TON  |      27.00000      273591.00|      41.25000      417986.25|      40.00000      405320.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0030 401-09120            14325.000  TON  |      29.00000      415425.00|      54.00000      773550.00|      55.00000      787875.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm-PWL   |                             |                             | 
0031 401-09126            23903.000  TON  |      28.00000      669284.00|      41.25000      985998.75|      47.50000     1135392.50 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0032 402-07452               85.000  TON  |     120.00000       10200.00|      41.25000        3506.25|      61.00000        5185.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0033 406-05520              127.000  TON  |     310.00000       39370.00|       0.01000           1.27|     265.00000       33655.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 507-07479             1506.000  TON  |      65.00000       97890.00|      57.00000       85842.00|      65.00000       97890.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0035 601-01700                4.000  EACH |    4100.00000       16400.00|    2125.00000        8500.00|    1600.00000        6400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0037 601-94689                9.000  EACH |    5100.00000       45900.00|    2600.00000       23400.00|    2600.00000       23400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 612-04315               10.000  TON  |    1726.00000       17260.00|    1726.00000       17260.00|    1726.00000       17260.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0040 612-05081                1.000  EACH |    4400.00000        4400.00|    4400.00000        4400.00|    4400.00000        4400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0041 612-60410              200.000  EACH |      10.50000        2100.00|      10.50000        2100.00|      10.50000        2100.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0042 615-06520               16.000  EACH |     450.00000        7200.00|     350.00000        5600.00|     450.00000        7200.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0043 621-06575               70.000  SYS  |      33.15000        2320.50|      25.00000        1750.00|      33.15000        2320.50 
  SODDING, NURSERY                        |                             |                             | 
0044 715-46000                8.000  EACH |     305.00000        2440.00|     380.00000        3040.00|     300.00000        2400.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 720-44000                1.000  EACH |     820.00000         820.00|     275.00000         275.00|     250.00000         250.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 801-06203           200000.000  LFT  |       0.10000       20000.00|       0.10000       20000.00|       0.10000       20000.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             5000.000  LFT  |       0.58000        2900.00|       0.68000        3400.00|       1.13000        5650.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               46.000  EACH |     131.00000        6026.00|     131.00000        6026.00|     131.00000        6026.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  321950.18000      321950.18|  100000.00000      100000.00|  201000.00000      201000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-92448              480.000  DAY  |       8.50000        4080.00|       2.00000         960.00|      25.00000       12000.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0051 801-94295                4.000  EACH |     280.00000        1120.00|     280.00000        1120.00|     280.00000        1120.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0052 802-76025               15.000  SFT  |      18.50000         277.50|      18.50000         277.50|      18.50000         277.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0053 805-01842                9.000  EACH |     800.00000        7200.00|     800.00000        7200.00|     800.00000        7200.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0054 805-02087                       LUMP |    1250.00000        1250.00|     250.00000         250.00|     250.00000         250.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0055 805-06592             1540.000  LFT  |      18.00000       27720.00|      18.00000       27720.00|      18.00000       27720.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0056 805-78470             9505.000  LFT  |       0.20000        1901.00|       0.20000        1901.00|       0.20000        1901.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 805-78510             2030.000  LFT  |       1.50000        3045.00|       1.50000        3045.00|       1.50000        3045.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0058 805-78785               27.000  EACH |     590.00000       15930.00|     590.00000       15930.00|     590.00000       15930.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0059 805-78795             3344.000  LFT  |       7.50000       25080.00|       7.50000       25080.00|       7.50000       25080.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0060 805-79020                       LUMP |    8000.00000        8000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0061 805-92504                7.000  EACH |     295.00000        2065.00|     295.00000        2065.00|     295.00000        2065.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0062 808-04723              144.000  LFT  |       3.00000         432.00|       3.06000         440.64|       3.00000         432.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-06701             3400.000  LFT  |       0.28000         952.00|       0.29000         986.00|       0.28000         952.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75205            87350.000  LFT  |       0.28000       24458.00|       0.29000       25331.50|       0.28000       24458.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75240             6800.000  LFT  |       0.28000        1904.00|       0.29000        1972.00|       0.28000        1904.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-75245            33000.000  LFT  |       0.28000        9240.00|       0.29000        9570.00|       0.28000        9240.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75274            10100.000  LFT  |       1.00000       10100.00|       1.02000       10302.00|       1.00000       10100.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0068 808-75278             1400.000  LFT  |       2.00000        2800.00|       2.04000        2856.00|       2.00000        2800.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0069 808-75297              510.000  LFT  |       3.75000        1912.50|       3.82000        1948.20|       3.75000        1912.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0070 808-75320               53.000  EACH |      60.00000        3180.00|      61.14000        3240.42|      60.00000        3180.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325               49.000  EACH |      87.00000        4263.00|      88.65000        4343.85|      87.00000        4263.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75996             1125.000  EACH |       3.55000        3993.75|       5.50000        6187.50|       5.50000        6187.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0073 808-75998             1125.000  EACH |      14.80000       16650.00|      14.80000       16650.00|      14.80000       16650.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0074 615-06520                4.000  EACH |     450.00000        1800.00|     350.00000        1400.00|     450.00000        1800.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0075 105-07039                7.000  MOS  |    1750.00000       12250.00|    1700.00000       11900.00|    2195.00000       15365.00 
  FIELD OFFICE, B                         |                             |                             | 
0076 610-07486             5315.000  TON  |       0.01000          53.15|      75.00000      398625.00|      50.00000      265750.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
     SECTION TOTALS                       |           $     3,634,736.71|           $     4,189,791.00|           $     4,335,325.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,634,736.71|           $     4,189,791.00|           $     4,335,325.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                2.000  EACH |     280.00000         560.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     280.00000         280.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                7.000  MOS  |      67.00000         469.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               14.000  MOS  |      50.00000         700.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02271                8.000  EACH |     475.00000        3800.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02676             1000.000  TON  |       4.70000        4700.00|                             | 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0013 202-78515                       LUMP |     500.00000         500.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0014 202-90277               21.000  EACH |     250.00000        5250.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 202-93741               13.000  EACH |     250.00000        3250.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02000             1597.000  CYS  |      18.00000       28746.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-91878               68.000  LFT  |      20.00000        1360.00|                             | 
  LINEAR DITCH GRADING                    |                             |                             | 
0018 207-08268             7116.000  SYS  |      12.00000       85392.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 301-07448             1719.000  TON  |      24.00000       41256.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-01180             6997.000  TON  |      21.00000      146937.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 304-07491             1000.000  TON  |     100.00000      100000.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0022 304-07494             4388.000  TON  |      48.00000      210624.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0023 306-08033           233100.000  SYS  |       0.40000       93240.00|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0024 306-08034             1000.000  SYS  |       2.00000        2000.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043             2240.000  SYS  |       2.00000        4480.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432            19700.000  SYS  |       0.50000        9850.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |   13500.00000       13500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-09046             6126.000  TON  |      49.00000      300174.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL   |                             |                             | 
0029 401-09047            10133.000  TON  |      42.00000      425586.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0030 401-09120            14325.000  TON  |      55.00000      787875.00|                             | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm-PWL   |                             |                             | 
0031 401-09126            23903.000  TON  |      43.00000     1027829.00|                             | 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0032 402-07452               85.000  TON  |     100.00000        8500.00|                             | 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0033 406-05520              127.000  TON  |      10.00000        1270.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 507-07479             1506.000  TON  |     100.00000      150600.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0035 601-01700                4.000  EACH |    1600.00000        6400.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0037 601-94689                9.000  EACH |    3500.00000       31500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 612-04315               10.000  TON  |    1726.00000       17260.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0040 612-05081                1.000  EACH |    4400.00000        4400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0041 612-60410              200.000  EACH |      10.50000        2100.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0042 615-06520               16.000  EACH |     525.00000        8400.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0043 621-06575               70.000  SYS  |      33.15000        2320.50|                             | 
  SODDING, NURSERY                        |                             |                             | 
0044 715-46000                8.000  EACH |     450.00000        3600.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 720-44000                1.000  EACH |     900.00000         900.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 801-06203           200000.000  LFT  |       0.10000       20000.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             5000.000  LFT  |       1.30000        6500.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               46.000  EACH |     131.00000        6026.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  187000.00000      187000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-92448              480.000  DAY  |       2.00000         960.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0051 801-94295                4.000  EACH |     280.00000        1120.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0052 802-76025               15.000  SFT  |      18.50000         277.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0053 805-01842                9.000  EACH |     800.00000        7200.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0054 805-02087                       LUMP |     250.00000         250.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0055 805-06592             1540.000  LFT  |      18.00000       27720.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0056 805-78470             9505.000  LFT  |       0.20000        1901.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 805-78510             2030.000  LFT  |       1.50000        3045.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0058 805-78785               27.000  EACH |     590.00000       15930.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0059 805-78795             3344.000  LFT  |       7.50000       25080.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0060 805-79020                       LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0061 805-92504                7.000  EACH |     295.00000        2065.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0062 808-04723              144.000  LFT  |       3.00000         432.00|                             | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-06701             3400.000  LFT  |       0.28000         952.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75205            87350.000  LFT  |       0.28000       24458.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75240             6800.000  LFT  |       0.28000        1904.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-75245            33000.000  LFT  |       0.28000        9240.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75274            10100.000  LFT  |       1.00000       10100.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0068 808-75278             1400.000  LFT  |       2.00000        2800.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0069 808-75297              510.000  LFT  |       3.75000        1912.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0070 808-75320               53.000  EACH |      60.00000        3180.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325               49.000  EACH |      87.00000        4263.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 430 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,360,000.00                                                   ROUTE : 20 
     CALL ORDER   : 430                     CONTRACT ID : RS-28413-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75996             1125.000  EACH |       4.70000        5287.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0073 808-75998             1125.000  EACH |      17.00000       19125.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0074 615-06520                4.000  EACH |     525.00000        2100.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0075 105-07039                7.000  MOS  |    2200.00000       15400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0076 610-07486             5315.000  TON  |      62.00000      329530.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
     SECTION TOTALS                       |           $     4,499,371.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,499,371.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 470 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : RS-29254-A                   COUNTIES : GRANT 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/21/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 06003295 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,939,342.26  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,205,862.30  109.0673% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,300,000.00                                                   ROUTE : SR 9 
     CALL ORDER   : 470                     CONTRACT ID : RS-29254-A                   COUNTIES : GRANT 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   25000.00000       25000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1740.00000       10440.00|    1585.83000        9514.98| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     150.00000         300.00|      79.97000         159.94| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     147.00000        1764.00|      35.99000         431.88| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  146900.00000      146900.00|  160293.00000      160293.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   29300.00000       29300.00|   32058.62000       32058.62| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02241              410.000  LFT  |       2.00000         820.00|       2.00000         820.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              745.000  CYS  |      48.00000       35760.00|      24.20000       18029.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-03371               50.000  CYS  |      38.00000        1900.00|      13.00000         650.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06932              120.000  LFT  |       5.00000         600.00|      12.55000        1506.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06937              900.000  LFT  |       1.00000         900.00|       1.75000        1575.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             1100.000  SYS  |      50.00000       55000.00|      26.68000       29348.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 470 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,300,000.00                                                   ROUTE : SR 9 
     CALL ORDER   : 470                     CONTRACT ID : RS-29254-A                   COUNTIES : GRANT 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 211-07454                5.000  CYS  |      26.69000         133.45|       7.26000          36.30| 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 301-07448             2130.000  TON  |      11.00000       23430.00|      37.19000       79214.70| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-01180              600.000  TON  |      11.00000        6600.00|      10.00000        6000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-07449             2720.000  TON  |      20.00000       54400.00|      22.00000       59840.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 304-07489              220.000  TON  |     100.00000       22000.00|      70.00000       15400.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0023 304-07490             4200.000  TON  |      70.00000      294000.00|      58.00000      243600.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0024 306-08034           157850.000  SYS  |       0.20000       31570.00|       0.48000       75768.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08042            18950.000  SYS  |       0.20000        3790.00|       0.45000        8527.50| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             1540.000  SYS  |       0.01000          15.40|       0.01000          15.40| 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432             8800.000  SYS  |       0.01000          88.00|       0.01000          88.00| 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    8000.00000        8000.00|   25000.00000       25000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07321            13100.000  TON  |      47.00000      615700.00|      44.00000      576400.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07338             3200.000  TON  |      30.00000       96000.00|      44.00000      140800.00| 
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                             |                             | 
0031 401-07390            25850.000  TON  |      34.00000      878900.00|      39.00000     1008150.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0032 402-07432              100.000  TON  |      50.00000        5000.00|      51.00000        5100.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0033 402-07440              295.000  TON  |      40.00000       11800.00|      42.00000       12390.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0034 402-07441              640.000  TON  |      40.00000       25600.00|      41.00000       26240.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0035 406-05520               90.000  TON  |     100.00000        9000.00|      10.00000         900.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-06854                2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0037 601-94689                4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                                                                                   PAGE : 470 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,300,000.00                                                   ROUTE : SR 9 
     CALL ORDER   : 470                     CONTRACT ID : RS-29254-A                   COUNTIES : GRANT 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-99105              925.000  LFT  |      16.00000       14800.00|      16.00000       14800.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 610-07486             2800.000  TON  |      85.00000      238000.00|      66.00000      184800.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                5.000  EACH |     160.00000         800.00|     160.00000         800.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 611-06498                1.000  EACH |     190.00000         190.00|     190.00000         190.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0042 612-04315              155.000  TON  |    1158.00000      179490.00|    1158.00000      179490.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0043 612-60410             2550.000  EACH |      10.30000       26265.00|      10.30000       26265.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0044 616-02320               20.000  SYS  |       1.60000          32.00|      10.60000         212.00| 
  GEOTEXTILES                             |                             |                             | 
0045 616-06451               20.000  TON  |      41.43000         828.60|      39.00000         780.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0046 715-05596                3.000  LFT  |     240.93000         722.79|     127.00000         381.00| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0047 715-46010                1.000  EACH |     345.97000         345.97|     355.00000         355.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0048 801-01506                2.000  EACH |     250.00000         500.00|     140.00000         280.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0049 801-06203            13400.000  LFT  |       0.25000        3350.00|       0.18000        2412.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207             6700.000  LFT  |       1.05000        7035.00|       0.75000        5025.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06213                1.000  EACH |     300.00000         300.00|     175.00000         175.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0052 801-06216              135.000  LFT  |       3.00000         405.00|       4.00000         540.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0053 801-06218               80.000  LFT  |       7.09000         567.20|       4.50000         360.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0054 801-06640               50.000  EACH |     100.00000        5000.00|     160.00000        8000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,300,000.00                                                   ROUTE : SR 9 
     CALL ORDER   : 470                     CONTRACT ID : RS-29254-A                   COUNTIES : GRANT 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 801-06775                       LUMP |   18000.00000       18000.00|  159577.13000      159577.13| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 801-92448             1000.000  DAY  |       3.00000        3000.00|       0.01000          10.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0057 802-05704               40.000  LFT  |      21.00000         840.00|      21.00000         840.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0058 802-05705               20.000  LFT  |      20.00000         400.00|      20.00000         400.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0059 802-07060                5.000  EACH |     100.00000         500.00|     100.00000         500.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0060 808-04298                1.000  EACH |    1000.00000        1000.00|     450.00000         450.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0061 808-06713           103105.000  LFT  |       0.12000       12372.60|       0.12000       12372.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0062 808-75240            10258.000  LFT  |       0.28000        2872.24|       0.28000        2872.24| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245            32792.000  LFT  |       0.28000        9181.76|       0.28000        9181.76| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75297              135.000  LFT  |       6.35000         857.25|       6.35000         857.25| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0065 808-75320                1.000  EACH |      80.00000          80.00|      80.00000          80.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0066 808-75996              920.000  EACH |       1.00000         920.00|       2.20000        2024.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998              920.000  EACH |      14.10000       12972.00|      14.10000       12972.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,939,342.26|           $     3,205,862.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,939,342.26|           $     3,205,862.30|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 520 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 520                     CONTRACT ID : B -28171-A                   COUNTIES : JOHNSON 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 05001165 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2019240     CENTRAL PAINTING, INC.                                                     $       193,760.00  100.0000% 
   2   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       194,000.00  100.1239% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       231,300.00  119.3745% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       267,920.00  138.2742% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   205,000.00                                                   ROUTE : I-65 
     CALL ORDER   : 520                     CONTRACT ID : B -28171-A                   COUNTIES : JOHNSON 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2019240          |(   2  ) 36-2726271          |(   3  ) 35-1602596 
                                          |CENTRAL PAINTING, INC.       |DAGLAS, A.G. PAINTING CO     |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |     500.00000        3000.00|    1000.00000        6000.00|    2500.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 110-01001                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , Str # 1         |                             |                             | 
0004 619-05926                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , Str # 2         |                             |                             | 
0005 619-51859                       LUMP |   25000.00000       25000.00|   31000.00000       31000.00|   16000.00000       16000.00 
  PAINT STEEL BRIDGE , Str # 1            |                             |                             | 
0006 619-51859                       LUMP |   25000.00000       25000.00|   31000.00000       31000.00|   16000.00000       16000.00 
  PAINT STEEL BRIDGE , Str # 2            |                             |                             | 
0007 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 619-61000                       LUMP |   60500.00000       60500.00|   50000.00000       50000.00|   80000.00000       80000.00 
  CLEAN STEEL BRIDGE , Str # 1            |                             |                             | 
0010 619-61000                       LUMP |   60500.00000       60500.00|   50000.00000       50000.00|   80000.00000       80000.00 
  CLEAN STEEL BRIDGE , Str # 2            |                             |                             | 
0011 709-51821                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , Str # 1                  |                             |                             | 
0012 709-51821                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , Str # 2                  |                             |                             | 
0013 801-06640               12.000  EACH |     155.00000        1860.00|     200.00000        2400.00|     200.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710               60.000  DAY  |      15.00000         900.00|      50.00000        3000.00|      15.00000         900.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-09133                2.000  EACH |    3000.00000        6000.00|    2300.00000        4600.00|    4000.00000        8000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       193,760.00|           $       194,000.00|           $       231,300.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       193,760.00|           $       194,000.00|           $       231,300.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 520 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   205,000.00                                                   ROUTE : I-65 
     CALL ORDER   : 520                     CONTRACT ID : B -28171-A                   COUNTIES : JOHNSON 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(       )                    |(      ) 
                                          |VENUS PAINTING COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 110-01001                       LUMP |   18000.00000       18000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     600.00000         600.00|                             | 
  ENVIRONMENTAL CONTROL , Str # 1         |                             |                             | 
0004 619-05926                       LUMP |     600.00000         600.00|                             | 
  ENVIRONMENTAL CONTROL , Str # 2         |                             |                             | 
0005 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , Str # 1            |                             |                             | 
0006 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , Str # 2            |                             |                             | 
0007 801-06775                       LUMP |    3000.00000        3000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 619-61000                       LUMP |   95000.00000       95000.00|                             | 
  CLEAN STEEL BRIDGE , Str # 1            |                             |                             | 
0010 619-61000                       LUMP |   95000.00000       95000.00|                             | 
  CLEAN STEEL BRIDGE , Str # 2            |                             |                             | 
0011 709-51821                       LUMP |     600.00000         600.00|                             | 
  SURFACE SEAL , Str # 1                  |                             |                             | 
0012 709-51821                       LUMP |     600.00000         600.00|                             | 
  SURFACE SEAL , Str # 2                  |                             |                             | 
0013 801-06640               12.000  EACH |      60.00000         720.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710               60.000  DAY  |      30.00000        1800.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-09133                2.000  EACH |    3000.00000        6000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       267,920.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       267,920.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 534 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 534                     CONTRACT ID : B -28732-B                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 09/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 094100A 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1841931     VENUS PAINTING COMPANY                                                     $       197,244.00  100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       247,000.00  125.2256% 
   3   35-2019240     CENTRAL PAINTING, INC.                                                     $       262,693.00  133.1817% 
   4   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       276,003.00  139.9297% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 534 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 94 
     CALL ORDER   : 534                     CONTRACT ID : B -28732-B                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(   2  ) 35-1602596          |(   3  ) 35-2019240 
                                          |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING   |CENTRAL PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |       1.00000           1.00|       1.00000           1.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     250.00000         500.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      60.00000         240.00|     200.00000         800.00|     200.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   16000.00000       16000.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION STR. #1 |                             |                             | 
0008 619-05926                       LUMP |     600.00000         600.00|     500.00000         500.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL STR. #1           |                             |                             | 
0009 619-51859                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   40000.00000       40000.00 
  PAINT STEEL BRIDGE STR. #1              |                             |                             | 
0010 619-61000                       LUMP |  135000.00000      135000.00|  120831.00000      120831.00|  120000.00000      120000.00 
  CLEAN STEEL BRIDGE STR. #1              |                             |                             | 
0011 709-51821                       LUMP |     600.00000         600.00|     500.00000         500.00|    1000.00000        1000.00 
  SURFACE SEAL STR. #1                    |                             |                             | 
0012 801-01093               12.000  EACH |     100.00000        1200.00|     425.00000        5100.00|     375.00000        4500.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0013 801-06207            45000.000  LFT  |       0.10000        4500.00|       0.93000       41850.00|       0.93000       41850.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               50.000  EACH |      50.00000        2500.00|      90.00000        4500.00|      68.00000        3400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              240.000  DAY  |      10.00000        2400.00|      11.00000        2640.00|      11.00000        2640.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   10000.00000       10000.00|   33775.00000       33775.00|   34000.00000       34000.00 
  MAINTAINING TRAFFIC STR. #1             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 534 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 94 
     CALL ORDER   : 534                     CONTRACT ID : B -28732-B                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(   2   ) 35-1602596         |(   3  ) 35-2019240 
                                          |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING   |CENTRAL PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 801-09133                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    1200.00000        2400.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       197,244.00|           $       247,000.00|           $       262,693.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       197,244.00|           $       247,000.00|           $       262,693.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 534 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 94 
     CALL ORDER   : 534                     CONTRACT ID : B -28732-B                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2726271          |(       )                    |(      ) 
                                          |DAGLAS, A.G. PAINTING CO     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |     100.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   13000.00000       13000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION STR. #1 |                             |                             | 
0008 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL STR. #1           |                             |                             | 
0009 619-51859                       LUMP |   35000.00000       35000.00|                             | 
  PAINT STEEL BRIDGE STR. #1              |                             |                             | 
0010 619-61000                       LUMP |  120000.00000      120000.00|                             | 
  CLEAN STEEL BRIDGE STR. #1              |                             |                             | 
0011 709-51821                       LUMP |    2000.00000        2000.00|                             | 
  SURFACE SEAL STR. #1                    |                             |                             | 
0012 801-01093               12.000  EACH |     600.00000        7200.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0013 801-06207            45000.000  LFT  |       1.00000       45000.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               50.000  EACH |     200.00000       10000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              240.000  DAY  |      30.00000        7200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   10000.00000       10000.00|                             | 
  MAINTAINING TRAFFIC STR. #1             |                             |                             | 
0017 801-09133                2.000  EACH |    3000.00000        6000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       276,003.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       276,003.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 588 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 588                     CONTRACT ID : M -29230-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/14/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 06006915 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $       149,353.00  100.0000% 
   2   34-0176110     DAVEY TREE EXPERT                                                          $       156,954.00  105.0893% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 588 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   163,200.00                                                   ROUTE : 
     CALL ORDER   : 588                     CONTRACT ID : M -29230-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 34-0176110          |(      ) 
                                          |LINKEL COMPANY               |DAVEY TREE EXPERT            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Various Locations in the Greenfield District 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     100.00000         200.00|     185.00000         370.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               24.000  MOS  |     100.00000        2400.00|     138.00000        3312.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-07025                1.000  EACH |   10000.00000       10000.00|    7162.00000        7162.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02250               10.000  EACH |     500.00000        5000.00|     451.00000        4510.00| 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0008 202-02250                1.000  EACH |    2500.00000        2500.00|     812.00000         812.00| 
  TREE, 10 IN., REMOVE EMERGENCY REMOVAL  |                             |                             | 
0009 202-02255               24.000  EACH |     600.00000       14400.00|     695.00000       16680.00| 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0010 202-02255                1.000  EACH |    3000.00000        3000.00|    1308.00000        1308.00| 
  TREE, 18 IN., REMOVE EMERGENCY REMOVAL  |                             |                             | 
0011 202-02260               35.000  EACH |     750.00000       26250.00|    1218.00000       42630.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0012 202-02260                1.000  EACH |    3500.00000        3500.00|    1804.00000        1804.00| 
  TREE, 30 IN., REMOVE EMERGENCY REMOVAL  |                             |                             | 
0013 202-02265               24.000  EACH |    1000.00000       24000.00|    1624.00000       38976.00| 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0014 202-02265                1.000  EACH |    4000.00000        4000.00|    2706.00000        2706.00| 
  TREE, 48 IN., REMOVE EMERGENCY REMOVAL  |                             |                             | 
0015 202-02270                4.000  EACH |    2500.00000       10000.00|    2165.00000        8660.00| 
  TREE, 60 IN., REMOVE                    |                             |                             | 
0016 202-02270                1.000  EACH |    4500.00000        4500.00|    3247.00000        3247.00| 
  TREE, 60 IN., REMOVE EMERGENCY REMOVAL  |                             |                             | 
0017 202-91922              102.000  EACH |     150.00000       15300.00|     181.00000       18462.00| 
  STUMP, REMOVE                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 588 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   163,200.00                                                   ROUTE : 
     CALL ORDER   : 588                     CONTRACT ID : M -29230-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2   ) 34-0176110         |(      ) 
                                          |LINKEL COMPANY               |DAVEY TREE EXPERT            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06640                4.000  EACH |     200.00000         800.00|     100.00000         400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06710               50.000  DAY  |      50.00000        2500.00|      10.00000         500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |   21000.00000       21000.00|    5412.00000        5412.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       149,353.00|           $       156,954.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       149,353.00|           $       156,954.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 590 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 590                     CONTRACT ID : M -29231-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 04/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0600693 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1643252     C-TECH CORPORATION, INC.                                                   $       394,753.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       449,008.00  113.7440% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 590 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   505,500.00                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : M -29231-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2  ) 35-0821499          |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT MAINTENANCE WORK 
                                          |                             |                             | 
0001 105-06904                1.000  EACH |     200.00000         200.00|     120.00000         120.00| 
  PHONE(SUPERVISOR)                       |                             |                             | 
0002 105-06906               12.000  MOS  |     125.00000        1500.00|     175.00000        2100.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0003 105-07039               12.000  MOS  |    1950.00000       23400.00|    2500.00000       30000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   17950.00000       17950.00|   14500.00000       14500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02241            12000.000  LFT  |       1.25000       15000.00|       3.00000       36000.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-93741               33.000  EACH |     145.00000        4785.00|     475.00000       15675.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 601-01128                1.000  EACH |    1100.00000        1100.00|    1425.00000        1425.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0011 601-01522                1.000  EACH |    1725.00000        1725.00|    2050.00000        2050.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0012 601-02103              500.000  LFT  |      18.25000        9125.00|      24.45000       12225.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0013 601-03471                3.000  EACH |    3300.00000        9900.00|    3505.00000       10515.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY                         |                             |                             | 
0014 601-62540              100.000  EACH |      18.00000        1800.00|      14.75000        1475.00| 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0015 601-91428                1.000  EACH |     700.00000         700.00|     850.00000         850.00| 
  GUARDRAIL ATTENUATING TERMINAL, NOSE    |                             |                             | 
  ASSEMBLY, MKN                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 590 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   505,500.00                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : M -29231-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 601-94645                1.000  EACH |    5800.00000        5800.00|    7700.00000        7700.00| 
  GUARDRAIL END TREATMENT, SENTRE         |                             |                             | 
0017 601-94689               20.000  EACH |    2600.00000       52000.00|    2625.00000       52500.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 601-94690               10.000  EACH |    3950.00000       39500.00|    4025.00000       40250.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0019 601-99105            12000.000  LFT  |      13.52000      162240.00|      15.55000      186600.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 601-99109               50.000  LFT  |      33.00000        1650.00|      42.20000        2110.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT.  |                             |                             | 
  1.5 IN. SPACING                         |                             |                             | 
0021 601-99123                1.000  EACH |    2350.00000        2350.00|    2975.00000        2975.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0022 801-06775                       LUMP |   32425.00000       32425.00|   16000.00000       16000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 601-02212                1.000  EACH |      20.00000          20.00|      23.00000          23.00| 
  GUARDRAIL POST, BRACKET, 8.5 LBS PER FT |                             |                             | 
  GALVANIZED, 1 FT. 5 IN.                 |                             |                             | 
0024 601-03444                1.000  EACH |     100.00000         100.00|     115.00000         115.00| 
  CAT TRANSITION STEEL POST, MK 9         |                             |                             | 
0025 601-03445                1.000  EACH |     225.00000         225.00|     345.00000         345.00| 
  CAT TRANSITION PANEL, MK WC             |                             |                             | 
0026 601-03446                1.000  EACH |     130.00000         130.00|      50.00000          50.00| 
  CAT TRANSITION CABLE, MK CA             |                             |                             | 
0027 601-03447                1.000  EACH |      75.00000          75.00|      35.00000          35.00| 
  CAT BRACKET MK BK, FOR TRANSITION CABLE |                             |                             | 
  MK CA                                   |                             |                             | 
0028 601-03448                1.000  EACH |      50.00000          50.00|      20.00000          20.00| 
  CAT TRANSITION STEEL POST BRACKET, MK D |                             |                             | 
0029 601-03462                1.000  EACH |      80.00000          80.00|      70.00000          70.00| 
  GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, |                             |                             | 
  7 FT. 0 IN.                             |                             |                             | 
0030 601-03492                       LUMP |      50.00000          50.00|    1500.00000        1500.00| 
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             | 
  LABOR FOR REPAIR    _                   |                             |                             | 
0031 601-03599                1.000  EACH |     225.00000         225.00|     250.00000         250.00| 
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 
  FT. 6 IN                                |                             |                             | 
0032 601-03683               20.000  HRS  |     300.00000        6000.00|     375.00000        7500.00| 
  COMBINATION ATTENUATING TERMINAL,       |                             |                             | 
  REPAIR, LABOR ONLY                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 590 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   505,500.00                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : M -29231-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-61340                1.000  EACH |      75.00000          75.00|     135.00000         135.00| 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0034 601-61350                1.000  EACH |      20.00000          20.00|      30.00000          30.00| 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
0035 601-61390                1.000  EACH |      75.00000          75.00|      35.00000          35.00| 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0036 601-62530                1.000  EACH |     125.00000         125.00|     135.00000         135.00| 
  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 
0037 601-90678                5.000  CYS  |     225.00000        1125.00|     325.00000        1625.00| 
  CONCRETE, A, BURIED END SECTION         |                             |                             | 
0038 601-91428                1.000  EACH |     700.00000         700.00|     235.00000         235.00| 
  GUARDRAIL ATTENUATING TERMINAL, NOSE    |                             |                             | 
  ASSEMBLY, MKN                           |                             |                             | 
0039 601-91432                1.000  EACH |     750.00000         750.00|     255.00000         255.00| 
  GUARDRAIL ATTENUATING TERMINAL, SIDE    |                             |                             | 
  PLATE, MKSD                             |                             |                             | 
0040 601-91504                1.000  EACH |     150.00000         150.00|     115.00000         115.00| 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0041 601-91505                1.000  EACH |     115.00000         115.00|     105.00000         105.00| 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0042 601-91542                1.000  EACH |      25.00000          25.00|      11.00000          11.00| 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0043 601-91649                1.000  EACH |     175.00000         175.00|     140.00000         140.00| 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0044 601-91653                1.000  EACH |     155.00000         155.00|     135.00000         135.00| 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0045 601-93346                1.000  EACH |      65.00000          65.00|     115.00000         115.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0046 601-95972                1.000  EACH |      70.00000          70.00|      95.00000          95.00| 
  GUARDRAIL POST (CRT), 8 IN.X 6 IN.      |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
0047 601-96591              100.000  LFT  |      10.00000        1000.00|       8.50000         850.00| 
  GUARDRAIL PANEL, STEEL BEAM             |                             |                             | 
0048 601-97950                1.000  EACH |      20.00000          20.00|      11.00000          11.00| 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
     SECTION TOTALS                       |           $       394,753.00|           $       449,008.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       394,753.00|           $       449,008.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 600 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 600                     CONTRACT ID : M -29232-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 04/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600694 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1643252     C-TECH CORPORATION, INC.                                                   $       355,078.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       397,108.00  111.8368% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 600 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   445,500.00                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : M -29232-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2  ) 35-0821499          |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE 
                                          |                             |                             | 
0001 105-06904                1.000  EACH |     200.00000         200.00|     120.00000         120.00| 
  PHONE(SUPERVISOR)                       |                             |                             | 
0002 105-06906               12.000  MOS  |     125.00000        1500.00|     175.00000        2100.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0003 105-07038               12.000  MOS  |    1850.00000       22200.00|    2500.00000       30000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   18300.00000       18300.00|   13250.00000       13250.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02241            12000.000  LFT  |       1.30000       15600.00|       3.20000       38400.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-93741               20.000  EACH |     150.00000        3000.00|     475.00000        9500.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 601-01128                1.000  EACH |    1100.00000        1100.00|    1425.00000        1425.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0011 601-01522                1.000  EACH |    1725.00000        1725.00|    2050.00000        2050.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0012 601-02103              500.000  LFT  |      18.50000        9250.00|      24.45000       12225.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0013 601-03471                3.000  EACH |    3400.00000       10200.00|    3505.00000       10515.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY                         |                             |                             | 
0014 601-62540              100.000  EACH |      20.00000        2000.00|      14.75000        1475.00| 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0015 601-91428                1.000  EACH |     700.00000         700.00|     850.00000         850.00| 
  GUARDRAIL ATTENUATING TERMINAL, NOSE    |                             |                             | 
  ASSEMBLY, MKN                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 600 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   445,500.00                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : M -29232-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 601-94645                1.000  EACH |    5800.00000        5800.00|    7700.00000        7700.00| 
  GUARDRAIL END TREATMENT, SENTRE         |                             |                             | 
0017 601-94689               10.000  EACH |    2650.00000       26500.00|    2625.00000       26250.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 601-94690                5.000  EACH |    4000.00000       20000.00|    4025.00000       20125.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0019 601-99105            12000.000  LFT  |      13.95000      167400.00|      15.55000      186600.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 601-99109               50.000  LFT  |      33.00000        1650.00|      42.20000        2110.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT.  |                             |                             | 
  1.5 IN. SPACING                         |                             |                             | 
0021 601-99123                1.000  EACH |    2350.00000        2350.00|    2975.00000        2975.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0022 801-06775                       LUMP |   34000.00000       34000.00|   15500.00000       15500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 601-02212                1.000  EACH |      20.00000          20.00|      23.00000          23.00| 
  GUARDRAIL POST, BRACKET, 8.5 LBS PER FT |                             |                             | 
  GALVANIZED, 1 FT. 5 IN.                 |                             |                             | 
0024 601-03444                1.000  EACH |     100.00000         100.00|     115.00000         115.00| 
  CAT TRANSITION STEEL POST, MK 9         |                             |                             | 
0025 601-03445                1.000  EACH |     225.00000         225.00|     345.00000         345.00| 
  CAT TRANSITION PANEL, MK WC             |                             |                             | 
0026 601-03446                1.000  EACH |     130.00000         130.00|      50.00000          50.00| 
  CAT TRANSITION CABLE, MK CA             |                             |                             | 
0027 601-03447                1.000  EACH |      75.00000          75.00|      35.00000          35.00| 
  CAT BRACKET MK BK, FOR TRANSITION CABLE |                             |                             | 
  MK CA                                   |                             |                             | 
0028 601-03448                1.000  EACH |      50.00000          50.00|      20.00000          20.00| 
  CAT TRANSITION STEEL POST BRACKET, MK D |                             |                             | 
0029 601-03462                1.000  EACH |      80.00000          80.00|      70.00000          70.00| 
  GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, |                             |                             | 
  7 FT. 0 IN.                             |                             |                             | 
0030 601-03492                       LUMP |      50.00000          50.00|    1500.00000        1500.00| 
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             | 
  LABOR FOR REPAIR    _                   |                             |                             | 
0031 601-03599                1.000  EACH |     225.00000         225.00|     250.00000         250.00| 
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 
  FT. 6 IN                                |                             |                             | 
0032 601-03683               20.000  HRS  |     300.00000        6000.00|     375.00000        7500.00| 
  COMBINATION ATTENUATING TERMINAL,       |                             |                             | 
  REPAIR, LABOR ONLY                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 600 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   445,500.00                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : M -29232-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(      ) 
                                          |C-TECH CORPORATION, INC.     |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-61340                1.000  EACH |      75.00000          75.00|     135.00000         135.00| 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0034 601-61350                1.000  EACH |      20.00000          20.00|      30.00000          30.00| 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
0035 601-61390                1.000  EACH |      75.00000          75.00|      35.00000          35.00| 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0036 601-62530                1.000  EACH |     125.00000         125.00|     135.00000         135.00| 
  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 
0037 601-90678                5.000  CYS  |     225.00000        1125.00|     325.00000        1625.00| 
  CONCRETE, A, BURIED END SECTION         |                             |                             | 
0038 601-91428                1.000  EACH |     700.00000         700.00|     235.00000         235.00| 
  GUARDRAIL ATTENUATING TERMINAL, NOSE    |                             |                             | 
  ASSEMBLY, MKN                           |                             |                             | 
0039 601-91432                1.000  EACH |     750.00000         750.00|     255.00000         255.00| 
  GUARDRAIL ATTENUATING TERMINAL, SIDE    |                             |                             | 
  PLATE, MKSD                             |                             |                             | 
0040 601-91504                1.000  EACH |     150.00000         150.00|     115.00000         115.00| 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0041 601-91505                1.000  EACH |     115.00000         115.00|     105.00000         105.00| 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0042 601-91542                1.000  EACH |      25.00000          25.00|      11.00000          11.00| 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0043 601-91649                1.000  EACH |     175.00000         175.00|     140.00000         140.00| 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0044 601-91653                1.000  EACH |     155.00000         155.00|     135.00000         135.00| 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0045 601-93346                1.000  EACH |      65.00000          65.00|     115.00000         115.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0046 601-95972                1.000  EACH |      70.00000          70.00|      95.00000          95.00| 
  GUARDRAIL POST (CRT), 8 IN.X 6 IN.      |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
0047 601-96591              100.000  LFT  |      10.00000        1000.00|       8.50000         850.00| 
  GUARDRAIL PANEL, STEEL BEAM             |                             |                             | 
0048 601-97950                1.000  EACH |      20.00000          20.00|      11.00000          11.00| 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
     SECTION TOTALS                       |           $       355,078.00|           $       397,108.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       355,078.00|           $       397,108.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 610 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 610                     CONTRACT ID : M -29302-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/03/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0501164 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2947439     PIPE LINERS, LTD.                                                          $        29,858.75  100.0000% 
   2   35-2097364     INDIANA RELINE INC                                                         $        39,315.25  131.6708% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        39,590.50  132.5926% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 610 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    53,900.00                                                   ROUTE : SR 55 
     CALL ORDER   : 610                     CONTRACT ID : M -29302-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2947439          |(   2  ) 35-2097364          |(   3  ) 35-1817574 
                                          |PIPE LINERS, LTD.            |INDIANA RELINE INC           |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |    5500.00000        5500.00|    3500.00000        3500.00|    1800.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 621-01004                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0006 621-06559              300.000  SYS  |       3.00000         900.00|       2.98000         894.00|       2.00000         600.00 
  MULCHED SEEDING, R                      |                             |                             | 
0007 725-06859               65.000  LFT  |     301.95000       19626.75|     396.45000       25769.25|     504.90000       32818.50 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0008 801-06640                8.000  EACH |     110.00000         880.00|     150.00000        1200.00|     140.00000        1120.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0009 801-06775                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        29,858.75|           $        39,315.25|           $        39,590.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        29,858.75|           $        39,315.25|           $        39,590.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 650 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 650                     CONTRACT ID : M -29328-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/11/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600344 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       313,786.22  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       316,226.45  100.7777% 
   3   35-1139301     E & B PAVING INC                                                           $       322,313.53  102.7176% 
   4   35-1374866     PRIMCO, INC.                                                               $       395,509.71  126.0443% 
   5   35-0997978     PHEND & BROWN INC                                                          $       610,931.90  194.6969% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 650 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   380,000.00                                                   ROUTE : SR 15 
     CALL ORDER   : 650                     CONTRACT ID : M -29328-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1500.00000        9000.00|    1761.50000       10569.00|    1200.00000        7200.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|     150.00000         300.00|     120.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      36.00000         432.00|     125.00000        1500.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   15600.00000       15600.00|   15700.00000       15700.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-90277                1.000  EACH |     360.00000         360.00|     300.00000         300.00|     360.00000         360.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 305-03375             2652.000  LFT  |       1.60000        4243.20|       1.15000        3049.80|       1.70000        4508.40 
  CRACKS, TRANSVERSE, ROUT, CLEAN, AND    |                             |                             | 
  SEAL                                    |                             |                             | 
0008 305-93341            35847.000  LFT  |       1.22000       43733.34|       1.20000       43016.40|       1.32000       47318.04 
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                             |                             | 
0009 305-93342            31241.000  LFT  |       1.48000       46236.68|       1.25000       39051.25|       1.58000       49360.78 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0010 503-05240              385.500  LFT  |      10.00000        3855.00|       6.00000        2313.00|       7.91000        3049.31 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0011 506-06333             1436.000  SYS  |      70.00000      100520.00|     101.00000      145036.00|     105.00000      150780.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0012 720-44000               14.000  EACH |     150.00000        2100.00|     250.00000        3500.00|     260.00000        3640.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0013 720-45605                5.000  LFT  |     225.00000        1125.00|     150.00000         750.00|     390.00000        1950.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0014 720-45610                5.000  LFT  |     225.00000        1125.00|     125.00000         625.00|     390.00000        1950.00 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 
0015 720-45615                5.000  LFT  |     225.00000        1125.00|     125.00000         625.00|     390.00000        1950.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0016 801-06640               26.000  EACH |     135.00000        3510.00|     135.00000        3510.00|     135.00000        3510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06710               60.000  DAY  |      18.00000        1080.00|      18.00000        1080.00|      18.00000        1080.00 
  FLASHING ARROW SIGN                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 650 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   380,000.00                                                   ROUTE : SR 15 
     CALL ORDER   : 650                     CONTRACT ID : M -29328-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06775                       LUMP |   64036.00000       64036.00|   28800.00000       28800.00|   14200.00000       14200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-92448              360.000  DAY  |       4.00000        1440.00|       4.00000        1440.00|       1.00000         360.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0020 805-78470              230.000  LFT  |       1.80000         414.00|       2.00000         460.00|       1.80000         414.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0021 805-78785                1.000  EACH |     610.00000         610.00|     600.00000         600.00|     610.00000         610.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0022 805-78795               72.000  LFT  |      15.00000        1080.00|      15.00000        1080.00|      15.00000        1080.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0023 301-07448              160.000  TON  |      25.00000        4000.00|      12.00000        1920.00|      15.70000        2512.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 720-01894               20.000  EACH |     400.00000        8000.00|     550.00000       11000.00|     440.00000        8800.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 10 CURB BOX                        |                             |                             | 
     SECTION TOTALS                       |           $       313,786.22|           $       316,226.45|           $       322,313.53 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       313,786.22|           $       316,226.45|           $       322,313.53 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 650 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   380,000.00                                                   ROUTE : SR 15 
     CALL ORDER   : 650                     CONTRACT ID : M -29328-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-0997978         |(      ) 
                                          |PRIMCO, INC.                 |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    2500.00000       15000.00|    2000.00000       12000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |     249.00000         498.00|     335.00000         670.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     200.00000        2400.00|      56.00000         672.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   19775.49000       19775.49|   30600.00000       30600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-90277                1.000  EACH |     360.00000         360.00|     400.00000         400.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 305-03375             2652.000  LFT  |       1.24000        3288.48|       1.25000        3315.00| 
  CRACKS, TRANSVERSE, ROUT, CLEAN, AND    |                             |                             | 
  SEAL                                    |                             |                             | 
0008 305-93341            35847.000  LFT  |       1.20000       43016.40|       1.25000       44808.75| 
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                             |                             | 
0009 305-93342            31241.000  LFT  |       1.28000       39988.48|       1.30000       40613.30| 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0010 503-05240              385.500  LFT  |      15.00000        5782.50|       8.70000        3353.85| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0011 506-06333             1436.000  SYS  |     130.00000      186680.00|     244.00000      350384.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0012 720-44000               14.000  EACH |     155.00000        2170.00|     490.00000        6860.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0013 720-45605                5.000  LFT  |     250.00000        1250.00|     300.00000        1500.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0014 720-45610                5.000  LFT  |     250.00000        1250.00|     300.00000        1500.00| 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 
0015 720-45615                5.000  LFT  |     250.00000        1250.00|     300.00000        1500.00| 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0016 801-06640               26.000  EACH |     100.00000        2600.00|     110.00000        2860.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06710               60.000  DAY  |      11.50000         690.00|      16.50000         990.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0018 801-06775                       LUMP |   44669.76000       44669.76|   83000.00000       83000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 650 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   380,000.00                                                   ROUTE : SR 15 
     CALL ORDER   : 650                     CONTRACT ID : M -29328-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-0997978         |(      ) 
                                          |PRIMCO, INC.                 |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-92448              360.000  DAY  |       8.71000        3135.60|       5.00000        1800.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0020 805-78470              230.000  LFT  |       1.80000         414.00|       1.80000         414.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0021 805-78785                1.000  EACH |     610.00000         610.00|     610.00000         610.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0022 805-78795               72.000  LFT  |      15.00000        1080.00|      15.00000        1080.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0023 301-07448              160.000  TON  |      40.00000        6400.00|     100.00000       16000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 720-01894               20.000  EACH |     660.00000       13200.00|     300.00000        6000.00| 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 10 CURB BOX                        |                             |                             | 
     SECTION TOTALS                       |           $       395,509.71|           $       610,931.90|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       395,509.71|           $       610,931.90|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 690 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 690                     CONTRACT ID : M -29403-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/12/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1341875     CAVINDER & CAVINDER INC                                                    $        52,750.00  100.0000% 
   2   35-1606893     OLCO, INC.                                                                 $        85,000.00  161.1374% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 690 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    62,000.00                                                   ROUTE : I65 
     CALL ORDER   : 690                     CONTRACT ID : M -29403-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341875          |(   2  ) 35-1606893          |(      ) 
                                          |CAVINDER & CAVINDER INC      |OLCO, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
                                          |                             |                             | 
0001 623-02344                       LUMP |   18750.00000       18750.00|   25000.00000       25000.00| 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0002 623-02345                       LUMP |   18000.00000       18000.00|   45000.00000       45000.00| 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0003 623-02346                       LUMP |   16000.00000       16000.00|   15000.00000       15000.00| 
  MOWING, CYCLE NO. 3                     |                             |                             | 
     SECTION TOTALS                       |           $        52,750.00|           $        85,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        52,750.00|           $        85,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 730 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 730                     CONTRACT ID : M -29406-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/12/07  COMPLETION DATE 
     CONTRACT DESCRIPTION : 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2034028     C & H MOWING, INC.                                                         $        98,600.00  100.0000% 
   2   35-1606893     OLCO, INC.                                                                 $       135,000.00  136.9168% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 730 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   100,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 730                     CONTRACT ID : M -29406-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2034028          |(   2  ) 35-1606893          |(      ) 
                                          |C & H MOWING, INC.           |OLCO, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
                                          |                             |                             | 
0001 623-02344                       LUMP |   32000.00000       32000.00|   40000.00000       40000.00| 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0002 623-02345                       LUMP |   40000.00000       40000.00|   65000.00000       65000.00| 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0003 623-02346                       LUMP |   26600.00000       26600.00|   30000.00000       30000.00| 
  MOWING, CYCLE NO. 3                     |                             |                             | 
     SECTION TOTALS                       |           $        98,600.00|           $       135,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        98,600.00|           $       135,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 734 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 734                     CONTRACT ID : T -28870-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/28/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600145 
                                                                                                        0600152 
                                                                                                        0600153 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   74-2851603     QUANTA SERVICES, INC.                                                      $       427,700.80  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 734 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,600.00                                                   ROUTE : 
     CALL ORDER   : 734                     CONTRACT ID : T -28870-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(      )                     |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     150.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                1.000  MOS  |     120.00000         120.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   22000.00000       22000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-78515                       LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0008 801-06640               84.000  EACH |     220.00000       18480.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0009 801-06775                       LUMP |   10000.00000       10000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 805-01842               51.000  EACH |     750.00000       38250.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0011 805-01879                3.000  EACH |     550.00000        1650.00|                             | 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0012 805-02087                       LUMP |    1500.00000        1500.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0014 805-06592            10007.000  LFT  |      14.00000      140098.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0015 805-06595               45.000  LFT  |      13.50000         607.50|                             | 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0016 805-06595              175.000  LFT  |       7.20000        1260.00|                             | 
  CONDUIT, PVC, 2 IN. , IN TRENCH         |                             |                             | 
0017 805-78467              210.000  LFT  |       1.90000         399.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0018 805-78470            23732.000  LFT  |       0.20000        4746.40|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 734 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,600.00                                                   ROUTE : 
     CALL ORDER   : 734                     CONTRACT ID : T -28870-B                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-78510            25453.000  LFT  |       1.20000       30543.60|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0020 805-78785               58.000  EACH |     550.00000       31900.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0021 805-78795             7623.000  LFT  |       8.50000       64795.50|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 805-79020                       LUMP |   28600.00000       28600.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0023 805-92504               53.000  EACH |     380.00000       20140.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0024 805-92512                2.000  EACH |    1450.00000        2900.00|                             | 
  MICROLOOP DETECTOR                      |                             |                             | 
0025 807-04967              900.000  LFT  |       2.00000        1800.00|                             | 
  CABLE                                   |                             |                             | 
0026 807-05073                1.000  EACH |     140.00000         140.00|                             | 
  JUNCTION BOX                            |                             |                             | 
0027 808-06716              380.000  LFT  |       0.50000         190.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0028 808-74805              398.000  LFT  |       6.10000        2427.80|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       427,700.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       427,700.80|           $       135,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 840 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 840                     CONTRACT ID : T -29215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 06/28/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 06006685 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS, INC.                                                        $       154,645.90  100.0000% 
   2   20-4272652     REFLECTIVE IMAGE LLC                                                       $       222,900.00  144.1357% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 840 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 
     CALL ORDER   : 840                     CONTRACT ID : T -29215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 20-4272652          |(      ) 
                                          |M A S MARKERS, INC.          |REFLECTIVE IMAGE LLC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |      40.00000          80.00|      44.00000          88.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |      45.00000         270.00|      45.00000         270.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   11910.72000       11910.72|   24353.35000       24353.35| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06710              160.000  DAY  |       5.00000         800.00|       1.00000         160.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0008 801-06775                       LUMP |   17052.00000       17052.00|   35046.65000       35046.65| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 801-92448              160.000  DAY  |       0.50000          80.00|       1.00000         160.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0010 808-75994             5300.000  EACH |       2.58000       13674.00|       3.00000       15900.00| 
  PRISMATIC REFLECTOR AMBER / RED         |                             |                             | 
0011 808-75994            28421.000  EACH |       2.58000       73326.18|       3.00000       85263.00| 
  PRISMATIC REFLECTOR WHITE               |                             |                             | 
0012 808-75994             3500.000  EACH |       2.58000        9030.00|       3.00000       10500.00| 
  PRISMATIC REFLECTOR WHITE / RED         |                             |                             | 
0013 808-75998             2842.000  EACH |      10.00000       28420.00|      18.00000       51156.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       154,645.90|           $       222,900.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       154,645.90|           $       222,900.00|           $ 
==================================================================================================================================== 


